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Office of The Managing Director 

The West Bengal Pulpwood Development Corporation Limited 

“Aranya Bikash”, 3
rd

 Floor, KB-19, Sector-III, Saltlake City 

Kolkata - 700 106 

Memo No.440/WBPDC/4P-29(A)                        ***                                                      Date: 15.12.2023 
 

Notice Inviting Tender No.: 12/WBPDCL/23-24 (2
nd

 Call) 

E-Tender for the sale of standing coupes at Susnigeria 2015,Bhagabandh 2013,Sapdhara 2006,Dhansola 

2005,Barabari 2014,Banstala 2014 and Godarasta 2014 plantations under Jhargram Unit of  The West 

Bengal Pulpwood Development Corporation Limited 
 

Ex-Officio Divisional Manager, The West Bengal Pulpwood Development Corporation Limited invites e-tender for 

the sale of standing coupes from the eligible persons/agencies/ companies and partnership firms.[Collection 

(downloading) and Submission (uploading) of Tender can be made online through the website 

https://wbtenders.gov.in only] 

Felling Site: Susnigeria 2015,Bhagabandh 2013,Sapdhara 2006,Dhansola 2005,Barabari 2014,Banstala 2014 and 

Godarasta 2014  plantations under Jhargram Unit 

Sl. No. Item of Work 

Base Price 

put to 

Tender (Rs) 

Amount of Earnest 

money Deposit to be 

deposited (Rs) 

Cost of tender 

documents 

(Tender Fees 

in Rs) 

Period of 

Completion of 

Work 

Project-I 

Sale of Standing Trees 

at Susnigeria 2015 

Plantation of 1.88ha 

2,38,810/- 

4,776/- 

(2% of the base 

price) 

NIL 

45 days from the 

date of issue of 

Work Order. 

Project-II 

Sale of Standing Trees 

at Bhagabandh 2013 

Plantation of 4.00 ha 

3,49,160/- 

6,983/- 

(2% of the base 

price) 

NIL 

45 days from the 

date of issue of 

Work Order. 

Project-III 

Sale of Standing Trees 

at Sapdhara 2006 

Plantation of 1.91 ha 

1,31,060/- 

2,621/- 

(2% of the base 

price) 

NIL 

45 days from the 

date of issue of 

Work Order. 

Project-IV 

Sale of Standing Trees 

at Dhansola 2005 

Plantation of 2.74 ha 

7,27,000/- 

14,540/- 

(2% of the base 

price) 

NIL 

45 days from the 

date of issue of 

Work Order. 

Project-V 

Sale of Standing Trees 

at Barabari 2014 

Plantation of 7.568 ha 

7,23,560/- 

14,471/- 

(2% of the base 

price) 

NIL 

45 days from the 

date of issue of 

Work Order. 

Project-VI 

Sale of Standing Trees 

at Banstala 2014 

Plantation of 6.60 ha 

7,67,330/- 

15,347/- 

(2% of the base 

price) 

NIL 

45 days from the 

date of issue of 

Work Order. 

Project-VII 

Sale of Standing Trees 

at Godarasta 2014 

Plantation of 3.664 ha 

 

4,22,575/- 

8,452/- 

(2% of the base 

price) 

NIL 

45 days from the 

date of issue of 

Work Order. 
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A prospective tenderer is allowed to participate in single project or for all the projects mentioned above 

The Ex-Officio Divisional Manager, The West Bengal Pulpwood Development Corporation Ltd. 

reserves the right to cancel any subsequent work without assigning any reason thereof. 

Work order may be issued for the whole work/ for part of the work to H1 bidder as deemed fit by the 

employer. 

In the event of e-filling, intending bidder may download the tender documents from the website 

https://wbtenders.gov.in directly with the help of Digital signature Certificate. 

a) Tenderer will select the tender to bid and initiate payment modes (vide Finance Department Memorandum 

no. 3975-F(Y) Dated 28/07/2016) 

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through 

ICICI Bank Payment gateway. 

ii) RTGS/NEFT in case of offline payment through bank accounts in any bank. 

b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to  

i. 4245-F(Y) dated 28
th

 May 2013 issued by Finance Department, Audit Branch, Government of West 

   Bengal. 

ii. 6718-F(Y) dated 08/09/2015 issued by Finance Department, Audit Branch, Government of West 

Bengal. 
 

Schedule of Dates 

Notice Inviting Tender No.: 12/WBPDCL/23-24 (2
nd

 Call) 
 

Sl. No. Particulars Date & Time 

1 Date of uploading N.I.T. Documents - Online (Publishing Date) 20.12.2023 at 10:00 AM 

2 Documents download start date (Online) 20.12.2023 at 10:00 AM 

3 Documents download end date (Online) 03.01.2024 at 05:00 PM 

4 Bid submission start date (Online) 20.12.2023 at 10:00 AM 

5 Bid submission closing date (Online) 03.01.2024 at 05:00 PM 

6 Bid opening date for Technical Proposal (Online) 05.01.2024 at 05:00 PM 

7 Date of uploading technically qualified bidders (Online) To be notified in due course 

8 Date of opening Financial Bids (Online) To be notified in due course 

 

Note:  

1)  In case of any unscheduled holiday or on days of Bandh or natural calamity on the aforesaid dates, the next 

working day will be treated as scheduled / prescribed date for the same purpose.  

2)  The Tender Inviting Authority may change the venue of opening the Technical or Financial Bids in case of 

exigent circumstances like breakdown of communications link or conditions of force majeure. 

3)  The Tender Inviting Authority reserves the right to defer the date of opening of   either Technical or Financial 

Proposal or both, if required. 

  

https://wbtenders.gov.in/
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INSTRUCTION TO BIDDERS (ITB) 

 

Section – A 

 

1.   General Guidance for e-Tendering 

1.1  Instructions / Guidelines for tenderers for electronic submission of the tenders online have been shown in Web 

site https://wbtenders.gov.in 

1.2 Registration of Contractors 

Any contractor willing to take part in the process of e-tendering will have to be enrolled and registered with 

the Government e-Procurement System. 

1.3  Digital Signature Certificate (DSC) 

Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for submission 

of tenders. 

1.4  Collection of Tender Documents 

The contractor can search and download NIT and tender documents electronically from computer once he logs 

on to the website mentioned in Clause 1.1 using the Digital Signature Certificate. This is the only mode of 

collection of tender documents. 

1.5  Intending bidder may participation in one, more than one or in all work. 

A prospective bidder shall be allowed in the job either in the capacity of individual or as a partner of a firm or 

registered company.    

 

2.  Submission of Tenders: 

2.1  General process of submission: 

Tenders are to be submitted online through the website stated in Clause 1.1 in two folders, at a time for each 

work, one is Technical Proposal and the other is Financial Proposal, before the prescribed date and time 

mentioned in the list attached. Using the Digital Signature Certificate (DSC), the documents are to be 

uploaded, virus scanned and digitally signed. Tenderersshould specially take note of all the 

addendum/corrigendum related to the tender and upload the latest documents as part of the tender. 

2.2  Technical Proposal 

The Technical Proposal should contain scanned copies and/or a declaration in standardized formats of the 

following in two covers (folders). 

A. Technical File (Statutory Cover) containing 

i.  NOTICE INVITING TENDER (NIT) (to be submitted in “NIT” Folder). 

ii. Section B (Form I, Form II, Form III, Form IV and AFFIDAVIT – Y) (to be submitted in “FORMS” Folder). 

iii. Instructions to Bidders. (to be submitted in “ITB” Folder) 

iv. General Terms & Conditions of Contract. (to be submitted in “ GT AND CC” Folder) 

v. Technical Specification. (to be submitted in “ TS ” Folder) 

vi. Drawing if Any to (“Drawing” Folder) 

Note: Tender document may be downloaded from website &submission of Technical Bid/Financial Bid as per Tender 

Schedule 

vii. Addenda/Corrigenda, if published: Contractors are to keep track of all the Addendum/Corrigendum issued with a 

particular tender and upload all the above, digitally signed, along with the NIT. Tenders submitted without the 

Addendum/Corrigendum will be treated as invalid and liable to be rejected. 

https://wbtenders.gov.in/
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B. My Document (Non-Statutory Cover) 
 

Sl. No. Category Name Sub-Category Description Document Name 

 

 

A 

 

 

CERTIFICATE

S 

 

 

CERTIFICATES 

  

(For details see Clause 3 of ITB & relevant clauses of 

NIT) 

1 Up to date Professional Tax deposit receipt challan 

  

  

  

2 Updated GST Registration Certificate. 

  

  

3 I.T.R. Acknowledgement Receipt (last 3years) 

  

  

  

4 I.T. PAN Card 

  

  

  

5 Voter ID Card / Aadhar Card (for individual) 

  

  

  

6 

Enlistment Certificate/ Trade License for forestry or allied 

works 

   7 

All up-to-date documents regarding taxes and charges as 

applicable 

B 
COMPANY 

DETAILS 

COMPANY 

DETAILS 

1   Proprietorship Firm - Trade Licence. 

  

  

  

2 Partnership Firm - Registered Partnership Deed, 

Registered Power of Attorney, Trade licence. 

3 Pvt. Ltd. Company - Registration Certificate under 

 Company's Act, MOA & AOA, Registered Power 

 of Attorney, Trade licence.   

4 Registered Un-employed Engineers and Labour Co-

operative Societies Limited. 

C CREDENTIAL CREDENTIAL 1 Similar nature of work  

D EQUIPMENTS 
PLANTS & 

MACHINERIES 

1 Authenticated copy of invoice, challan and way bill 

(Machinery/Tools/Equipment) 

E 
FINANCIAL 

(INFO) 

Turnover 1 Last Three years Audited Balance Sheet 

PAYMENT 

CERTIFICATE 

2  Only Payment Certificate of work issued by the 

Concerned authority and not the TDS certificate 

 

 

    F 

 

 

UNDERTAKINGS 

 

a. Upload undertaking under Clause 3(d) 

b. Upload undertaking under Clause 3(g) 

c. Upload undertaking under Clause 3(p) 

 

2.3. Financial Proposal 
i) The financial proposal should contain the Bill of Quantities (B.O.Q) in one cover (folder). The contractor  

is to quote the rate excess or at par in Rupees(both in numbers and words) in the space marked for quoting  

rate in the BOQ. 
 ii)    Rate quoted below the reserve price will not be accepted 

iii) Only downloaded copy of the B.O.Q. are to be uploaded quoting the rate, virus scanned & digitally signed by the 

contractor. 

 

3. Eligibility Criteria for participation in tender: 

(a) The bidder should have all necessary permission, registration and license as applicable.  The bidder should have valid PAN, 

GSTIN Registration. 

 

(b) All categories of prospective Tenderers shall have to submit valid and up to date Professional Tax receipt challan, GST 

registration certificate, Income Tax Return Acknowledgement receipt for last 3 years, PAN card issued by Income Tax 

Department, Voter ID card, Aadhar Card and Trade licence for similar nature of work in respect of the prospective tenderer. 
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(c) Where an individual person holds a Certificate in his own name duly issued to him against the company or the firm of which he 

happens to be a director or partner, such individual person shall, while submitting any tender for and on behalf of such company or 

firm, invariably submit a copy of registered power of attorney showing clear authorization in his favour, by the rest of the directors 

of such company or the partners of such firm, to submit such tender. The Power of Attorney shall have to be registered in 

accordance with the provisions of the Registration Act, 1908. (Non-statutory Documents). 

 

(d) Neither prospective Tenderer nor any of the constituent partners had been debarred to participate in any Tender by the State/ 

Central Government, State /Central Government undertaking, Statutory/ Autonomous bodies constituted under the Central/ State 

statute during the last 5 (five) years prior to the date of this NIT. Such debarring will be considered as disqualification towards 

eligibility (A declaration in this respect has to be furnished by the prospective bidders as per prescribed format in non-judicial 

stamp paper, must be uploaded with both sides of Stamp Paper - Affidavit-Y). [Non-statutory Documents] 
 

 

(e)The partnership firm shall furnish the Registered Partnership Deed and the Company shall furnish the Memorandum of 

Association (MOA) and Article of Association (AOA.) [Non-statutory Documents]  

 

 (f)Registered Un-employed Engineers‟ Co-operative Societies / Labour Co- operative Societies are required to furnish the 

following documents: - [Non-statutory Documents]  

i. Current "No Objection Certificate" from the Assistant Registrar of Co-operative Societies.  

ii. Supporting documents showing area of operation.  

iii. Bye-laws duly approved by the Assistant Registrar of Co-operative Societies.  

iv. Name with address and signature (in original) of the present Board of Directors of the Co-operative Society 

v. Copies of Minutes of last Annual General Meeting and Audit Report of the Co-operative Society with the evidence of 

submission of the same to the concerned Authorities, duly attested.  

 

(g)The prospective Tenderers or any of their constituent partner shall neither have abandoned any work nor any of their contract 

have been rescinded during the last 5 (five) years. Such abandonment or rescission will be considered as disqualification towards 

eligibility. 

 

(h)Consortium and Joint Ventures are not allowed. 

 

(i) A prospective Tenderer shall be allowed to participate in the job either in the capacity of individual or as a partner of a firm. If 

the prospective Tenderer is found to have applied severally in a single job, all his applications will be rejected for that job.  

 

(j) Conditional / Incomplete Tender will not be accepted under any circumstances. 

 

(k) Intending tenderer should produce credentials of similar nature of work 

 

(l) Absence of any of these details / lack of proof or lack of sufficient documents to substantiate the above shall make the Tenderer 

/ Bidder ineligible for further consideration. During the process of evaluation, if the Tender Evaluating Committee finds that there 

are any wrong details, mis-representation or false declarations given by the Tenderer / Bidder, the Tender Evaluating Committee 

shall have the right to disqualify and / or black list the firm and take other action as deemed necessary. 
 
(m)  Tenderers has to produce duly self-attested supporting documents/certificate from the employer/client with whom they have 

worked. Audited Balance Sheet duly certified by the Chartered Accountant and valid payment certificate issued by the Govt. 

Organisation/PSU/Semi Govt. Organisation along with the application (online). 

 

(n)  Agencies are required to give a detail work programme in the form of a bar chart/work flow chart along with tender. 

 
(o)  The bid submission by an intending tenderer who is already blacklisted in any State/Central Government, State/ Central 

Government Undertaking, Statutory/ Autonomous bodies constituted under the Central/ State Statute will not be entertained. 

 

(p)  All the participants have to upload undertaking that they do not have any litigation that past or present with any 

Govt./PSU/Semi-Govt. Organisation of the State. 

 

(q)   The eligibility of a bidder will be ascertained on the basis of the attached documents uploaded using digital signature in 

support of the minimum criteria and the declaration executed through prescribed affidavit in non-judicial stamp paper (must be 

upload both sides of Stamp Paper) of appropriate value duly notarised.  If any documents submitted by a bidder is either 

manufacture or false, in such cases, the eligibility of the bidder/tenderer will be out rightly rejected at any stage without any 

prejudice. 
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4. Opening of Technical Proposal: - 

Technical proposals will be opened by the authorized representatives electronically from the website stated in Clause 2.1, using 

their Digital Signature Certificate. 

Intending tenderers may remain present, if they so desire. 

Cover (Folder) for Statutory Documents should be opened first, if found in order, Cover (Folder) for Non-statutory Documents 

will be opened. If there is any deficiency in the Documents, the tender will summarily be rejected. 

Decrypted (transformed into readable formats) documents of the non-statutory Cover will be downloaded, and handed over to the 

Tender Evaluation Committee (constituted for evaluation of tenders). 

 

5. Uploading of summary list of technically qualified tenderers: 

Pursuant to scrutiny and decision of the Tender Evaluation Committee (TEC), the summary list of eligible tenderers with the serial 

number of work(s) for which their Financial Proposals will be considered will be uploaded in the web portals. 

While evaluation, the Committee may summon the tenderers and seek clarification / information or additional documents or 

original hard copy of any of the documents already submitted and if these cannot be produced within the stipulated time frame, 

their proposals will be liable for rejection. 

 

6. Final publication of summary list of technically qualified tenderers: 

 Date of opening of financial bid will to be intimated in the final summary list. 

 

7. Opening and Evaluation of Financial Proposal: 

Financial proposals of the tenderers declared technically eligible by the Tender Evaluation Committee will be opened 

electronically from the web portal stated on the prescribed date. 

The encrypted copies will be decrypted and the rates will be read out to the contractors remaining present at that time. 

After evaluation of Financial Proposal, by the appropriate Authority of The West Bengal Pulpwood Development Corporation, 

may upload the final summary result containing inter-alia, name of contractors and the rates quoted by them against each work 

provided Tender evaluation committee is satisfied that the rate obtained is fair and reasonable and there is no scope of further 

lowering down of rate. Financial evaluation of the bid will be against each of the location not in totality. Accordingly, H1 bidder 

will be selected against each of the location. However, H1 bid for any location or all location, Tender Inviting Authority reserves 

the right for accepting or rejecting H1 or any other bid against any location or all location without assigning any reason 

 

8. Procedures to be followed when one / two technically qualified tenderers participated in any tender: 

Financial bid of technically qualified single / two tenderers may not be opened immediately 2nd call may be invited. 

 

9. Acceptance of Tender (Technically eligible/qualified) 

Highest rate should normally be accepted. However, the Tender Accepting Authority does not bind himself to do so and reserves 

the right to reject any or all the tenders, for valid reasons. If participation of H1 bid got rejected due to any reason as mentioned in 

clause 10 of ITB of this NIT, any bidder other than H1 may be entrusted to execute the work. The selected bidder has to execute 

the work as per H1 rate only. Preference will be given as per sequence H2, H3, H4…. 

 

10. Grounds for Suspension and Debarment 

 

The procedure as laid down below shall govern the suspension/debarment of Suppliers/Contractors/Consultants (Contractors for 

brevity) involved in WBPDC Ltd. procurement for offences or violations committed during competitive bidding and contract 

implementation, for the works.  

(1) Submission of eligibility requirements containing false information or falsified documents.  

(2) Submission of Bids that contain false information or falsified documents, or the concealment of such information in the Bids in 

order to influence the outcome of eligibility screening or any other stage of the bidding process.  

(3) Unauthorized use of one‟s name/digital signature certificate for the purpose of bidding process.  

(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency /Corporation participating in the procurement 

process and/or a person / Contractor / Agency / Corporation having an agreement/contract for any procurement with the 

department shall be referred as Bidder) unduly influencing the outcome of the bidding in his favour.  

(5) Refusal or failure to post a self–declaration to the effect of any previous debarment imposed by any other department of State 

Government and/or Central Government.  
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(6) All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complain about any Bidder, 

lodging false complain about any Officer duly authorized by the Department, restraining any interested bidder to participate  

in the bidding process, etc.  

(7) Assignment and subcontracting of the contract or any part thereof without prior written approval of the procuring entity.   

(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or indirect involvement in threatening, making 

false complaints etc. damaging the reputation of the department or any other type complaint considered fit by the  

competent authority of the department, are received from more than one Officer or on more than one occasion from individual 

Officer.  

(9) Refusal or failure to post the required performance security / earnest money within the prescribed time without justifiable 

cause.  

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor having requisite license / supervisor 

certificate of competency as specified in the contract.  

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into contract with the Government without 

justifiable cause.  

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start work or performance within the specified 

period as mentioned in the “Letter of Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to Proceed”, 

“Award of Contract”, etc.  

(13) Failure by the Contractor to fully and faithfully comply with its contractual obligations without valid cause, or failure by the 

Contractor to comply with any written lawful instruction of the Procuring Entity/Authority (the Officer authorized by the WBPDC 

Ltd. for procurement) or its representative(s) pursuant to the implementation of the Contract.  

CATEGORY OF OFFENCE :-  

(A) First degree of offence: 1 to 13 of the above Ground for Suspension and Debarment Clause to be considered as First degree of 

offence.  

(B) Second degree of offence: Any one of the offences as mentioned under clause 10 of ITB of this NIT committed by a particular 

Bidder/Contractor/Supplier on more than one occasion, be considered as Second degree of offence.  

 

In addition to the penalty of suspension/debarment, the bid security / earnest money posted by the concerned Bidder or prospective 

Bidder shall also be forfeited.  

PENALTY FOR OFFENCE:-  

(I) For committing First degree of offence: Disqualifying a Bidder from participating in any procurement process 

under The West Bengal Pulpwood Development Corporation Limited up to 2 (two) years.  

(II) For committing Second degree of offence: Disqualifying a Bidder from participating in any procurement process 

under The West Bengal Pulpwood Development Corporation Limited up to 3 (three) years. 

 

11. Earnest Money Deposit (EMD):  

a)   Earnest Money payment: 

i. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI Bank Payment 

gateway.   

ii. RTGS/NEFT in case of offline payment through bank accounts in any bank. 

b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to  

i. 4245-F(Y) dated 28
th

 May 2013 issued by Finance Department, Audit Branch, Government of West Bengal. 

ii. 6718-F(Y) dated 08/09/2015 issued by Finance Department, Audit Branch, Government of West Bengal. 
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c) Refund of EMD: The EMD of the unsuccessful Tenderer will be refunded as per notification issued by Finance Department, 

Government of West Bengal, Memo no. 3975-F(Y) dated 28/07/2016. 

d) Intending Tenderers should download the Tender Documents from the website http:/wbtenders.gov.in directly with the help of 

Digital Signature Certificate.  

e) Both Technical Bid and Financial Bid should be submitted duly digitally signed by the Tenderer through the website 

http:/wbtenders.gov.in as per the 'Date & Time Schedule' stated in this N.I.T. (Details of which has been narrated in 'Instruction to 

Bidders') 

12.Opening of Tender: 

(a) The Technical Bid shall be publicly opened by the authority receiving tender or by his authorized representative, as per   

          the Schedule of Dates mentioned in NIT. 
 

(b) Prospective Tenderers or their authorized representatives may be present during the opening process. 
 

(c) Financial Bids of only those tenderers who would qualify in the Technical Bid evaluation will be opened. 

(d) The intending Tenderers shall clearly understand that whatever may be the outcome of the present Invitation of Tender, 

no cost of Tendering shall be reimbursable by the Corporation. The Ex-Officio Divisional Manager, The West Bengal 

Pulpwood Development Corporation Limited. reserves the right to reject any tender or all Tenders without assigning any 

reason whatsoever and is not liable for any cost that might have incurred by any Tenderer at any stage of Tendering. 

(e) The acceptance of the tender rests with Ex-Officio Divisional Manager, The West Bengal Pulpwood Development 

Corporation Limited who does not bind himself to accept the lowest tender and reserves to himself the authority to reject 

any or all the tenders received without assigning any reason thereof. 

(f) The Contractor/Bidder should see the site of works and Tender Documents, Drawings etc. before submitting e-Tender 

and satisfy himself/herself regarding the condition and nature of works and ascertain difficulties that might be 

encountered in executing the work, carrying materials to the site of work, availability of drinking water and other human 

requirements & security etc. Work on river banks may be interrupted due to a number of unforeseen reasons e.g. sudden 

rises in water levels, inundation during flood, inaccessibility of working site for carriage of materials. Engineer-in Charge 

may order the contractor to suspend work that may be subjected to damage by climate conditions. No claim will be 

entertained on this account. There may be variation in alignment, height of embankment or depth of cutting, location of 

revetment, structures etc. due to change of topography, river condition and local requirements etc. between the 

preparation and execution of the scheme for which the tendered rate and contract will not stand invalid.  

The Contractor will not be entitled to any claim or extra rate on any of these accounts. 

13.        The selected Contractor must arrange to procure all materials required for the proper completion of the work (as per the  

             Technical Specifications of the tender document). The Employer will not on any account be responsible for procuring the  

             same. 

 

14.       The selected contractor shall apply to The Ex-Officio Divisional Manager, The West Bengal Pulpwood Development 

Corporation Limited. for seeking permission for utilization of land at the close proximity of the site for arranging required 

(if any) plant & machineries, store of materials, labour shed, laboratory etc. at his own cost and responsibility. All such 

temporary shed etc. shall have to dismantled and all debris etc. cleared from site post completion of the work or as 

directed by The Ex-Officio Divisional Manager, The West Bengal Pulpwood Development Corporation. Limited. Once 

an order to the effect is issued from The Ex-Officio Divisional Manager, The West Bengal Pulpwood Development 

Corporation Limited. in this regard, it shall be brought to effect by the contractor without contest. 

 

15.  Validity of Bids: 

Generally, Bids will be valid for 120 days from the date of opening of the financial proposal. However, extension of bid 

validity may be suitably considered by the Tender Inviting Authority, if required, subject to obtaining a written confirmation 

of the contractor/bidder(s) to that effect Withdrawal of e-Tender once the bid has been submitted online and after passing of 

end date for submission which has been accepted for further processing is not allowed. EMD will be forfeited by WBPDC 

Ltd. and the bidder/contractor penalized in terms of provisions in the notice of the tender (Sl. 10 of ITB). 
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16.Verification of credentials/onsite projects: 

Before issuance of the work order, the Tender Accepting Authority may verify the credential and other documents of the 

lowest Tenderer if found necessary. After verification, if it is found that such documents submitted by the lowest Tenderer is 

either manufactured or false in that case, work order will not be issued in favour of the Tenderer under any circumstances and 

legal action will be taken against him.  

 

17. Cancellation of Tender: 

The Ex-Officio Divisional Manager, The West Bengal Pulpwood Development Corporation Limited reserves the right to 

cancel this N.I.T. due to unavoidable circumstances and no claim in this respect will be entertained. 

18. Security Deposit 

I. Successful tenderer will have to pay Security Money amounting to 25% of sale Value against each particular lot of the 

tendered value either in Bankers Cheque or Bank draft or NEFT drawn in favour of The West Bengal Pulpwood 

Development Corporation Limited, to be paid within 7 (seven) working days from the date of receipt of allotment letter of 

the particular lot and sign the agreement. 

II. In case of failure to pay the Security Money of the lot value within the stipulated period it will make the 'Earnest Money' 

liable to be forfeited.  

III. The Security Money @ 25% of the tendered value against each lot/s will be adjusted with the sale value payable by the 

tenderer and shall be forfeited in case of tenderer failing to deposit balance 75% sale value within stipulated time of 15 

(fifteen) working days. 

IV. The successful Tenderer shall also have to sign an „Agreement‟, copy of which may be seen at the office of the 

undersigned or the offices from where the Tender documents are obtained, during office hours of any working day at the time 

of depositing the Security Deposit as mentioned in Clause V herein below. 

V. On payment of Security Deposit as mentioned in Clause I herein above, the successful Tenderer will have to pay balance 

75% or sale value against each lot within 15 (fifteen) working days from the date of payment of Security money. Excess 

amount if any shall be refunded to the purchaser on the basis of the application addressed to the Managing Director of the 

Company. 

19.   T.C.S(IT) & other taxes will be realised from the successful bidder as per Govt. rules. 

 

20.Removal of Discrepancy: 

If any discrepancy arises between two similar clauses on different notification, the clause as stated in later notification will 

supersede former one in following sequence: - 

a. Form of Agreement 

b. N.I.T. 

c. Technical Specifications 

d. General Terms and Conditions 

e. Instructions to Bidders 

 

21. Canvassing in connection with the tender is strictly prohibited. 

22.Site of work and necessary drawings may be handed over to the successful Tenderer along with the work order or in a phase 

wise manner as deemed fit by The Ex-officio Divisional Manager, The West Bengal Pulpwood Development Corporation. 

Limited. No claim in this regard will be entertained.  

23. The successful Tenderer will have to start the work as per the work order to commence the work. 

24. The contractor shall not be entitled for any compensation for any loss suffered by him due to delay arising out for modification 

of the work, due to non-delivery of the possession of site and / or modification of work etc.  

25. Prevailing safety norms has to be followed by the successful Tenderer during execution of the work so that LTI (Loss of time 

due to injury) is zero.  

26. Guiding schedule of works should be followed as per existing norms, patterns, lying in the working division. 

27. No tenderer shall be deemed to be fit for consideration unless the tender documents are fully and completely filled in. All 

information that may be asked from the Tenderer must be unequivocally furnished. The eligibility of a Tenderer will be 

ascertained on the basis of the documents submitted by a Tenderer in support of eligibility criteria. If any document submitted by a 
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Tenderer is found to be incomplete/incorrect/ manufactured / fabricated or false, his Tender will be out rightly rejected at any 

stage and legal action will be taken against him. 

28. A Tenderer is to quote in figures as well as in words, his rates in the following forms as applicable in his cases against the 

estimated value put to tender of the tender form (BOQ). 

29. In the event of a tender being submitted by a firm, it must be signed by a member or members of the firm having legal 

authority to do so and if called for, legal documentations in support thereon must be produced for inspection and in the case of a 

firm carried out by one member or a joint family it must disclose that the firm is duly registered under the Indian Partnership Act. 

30.The Tenderer must sign at the bottom of each page of the tender documents as a proof of   acceptance of terms and conditions 

of the Tender. Overwriting shall not be allowed. All corrections, alternations etc. must be duly signed. 

31. It must be clearly understood that the quantities of the various items indicated in the schedule or probable items are 

approximate only and may be appreciably increased or decreased during actual execution. The contractor shall remain effected by 

alteration.  

32. The successful tenderer shall have to comply with the provision of the Minimum Wages Act, 1948 (d) and the subsequent 

amendments thereof. 

33. Work order will be issued subject to availability of fund, administrative approval and financial sanction from the competent 

authority. 

34. Other Important Instructions 

34.1    Intending bidders must visit physically each and every projects area before submission of bid. In no circumstances, any    

           argument regarding submission of bid erroneously or not done based on field inspection will be entertained. For site visit,  

      the intending bidders may contact the Ex-officio Range Manager, Jhargram Unit with prior appointment. 

34.2 „Work Order‟ will be issued by the Ex-officio Divisional Manager, WBPDC Ltd or by any officer authorized by him only on    

          payment of full sale value. Certificate of Origin of the felled produce will be issued for obtaining Transit Pass by the 

concerned unit in charge. 

34.3 All taxes as applicable at the rates in force at the material time of sale shall have to be paid by the purchaser at the time of 

depositing sale value of the plantation produce/depot lots in addition to the sale of the produce as quoted by the purchaser.  

34.4 The plantation produce/depot lots disposed off to the successful Tenderer shall have to be transported by the successful 

Tenderer under valid Transit Passes issued by the Department of Forests, Govt. of West Bengal on the basis of a Certificate 

of Origin issued by the Unit Forester/Dy. Unit Forester in charge of the Unit of this Corporation on proper sale marking by a 

sale mark hammer by this Corporation as well as by the authorised Forest Officer of the Forests Department. 

34.5 Extension of time of payment of the sale value within the stipulated period as detailed in clause 18 herein above will not be  

 allowed. However, under exceptional circumstances if such extension of time is needed, the undersigned at his discretion  

 may entertain an application from the tenderer stating the ground for same and allow such extension on the basis of 10%  

 per annum additional on 100% revenue 

 

34.6 The intending tenderer may visit the plantations/Depot lots listed for felling/disposal before participating in the Tender and  

 make their own assessment on the availability of produce of different size classes. Successful tenderer in any case shall have  

 no claim to any compensation on the ground that the quantity of produce in particular lot/lots has fallen short of their  

 anticipation. 

 

34.7The selection of the authorised representatives is subject to the prior approval of the undersigned and the successful Tenderer 

shall seek in writing such approval from the undersigned giving therein the name and address of the representative he wants 

to appoint and the specific purpose which the representative will be authorised for. Even after first approval the undersigned 

may, at a subsequent date, revise decision about such directions. The undersigned shall not bind himself to assigning any 

reason for any of his directive with regard to the appointment of authorised representative. Any notice correspondence etc. 

issued to such authorised representative or left at his address will be deemed to have been issued to the successful Tenderer 

himself. The provision of power of Attorney, if any, must be to the approval of the undersigned, otherwise, the undersigned 

shall not be bound to take cognizance of such power of attorney. The successful Tenderer shall be held responsible for all 

action of his authorised representative and his workers who must abide by the rules and regulations in force of the State and 

Central Govt.‟s as the case may be, and any offence committed by them will be dealt with under the relevant acts and rules. 

 

35. Felling Conditions/Other Special Condition 

1.   In case of felling of Eucalyptus spp. the trees must not be cut at a height more than 6"(six) inches from the ground to facilitate 

better coppicing; the cut should be slanting on one side to prevent accumulation of rain water; blunt cutting instruments must not 

be used 

2. In case of non-coppicing species like Sissoo, Akashmoni etc. the trees should be cut flush to the ground; 
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3. Before starting of felling, purchasers must make themselves conversant with the boundaries of     their project areas and in case 

of any felling of tree outside project area, legal actions will be taken as deemed fit. 

4. After successful sale of lots, the corporation will not be responsible for theft issue  

5. After successful sale of lots, damage due to fire, biotic interference etc. or natural calamities such as cyclone or any other 

extreme weather conditions, this Corporation will not be liable to for any damages. 

6. For any accident occurring to any workman or his dependents for claim of compensation under the Workmen's Compensation 

Act or any other action under any other law, the successful Tenderer, and not the Corporation shall be liable for such 

compensation or action and in case the Corporation is put to any loss and/or to incur expenditure on any account as mentioned 

in this para, the successful Tenderer shall be bound to compensate and/or reimburse the Corporation. 

7. Felling & extraction of trees in the plantation will have to be completed within 45 days of issue of Work Order. 

8. This restriction of working time is enforced to facilitate coppice growth. In case of any delay in leaving the plantation area, the 

Corporation will have the right to stop works and dispose of the felled produce, if any, in any manner deemed fit.  

9. If the successful tenderer fails to observe any of the conditions contained herein or in the Agreement or fails to carry out the 

works to the satisfaction of the undersigned or commits any breach of the covenants it shall be lawful for the Corporation at 

once (by notice in writing to the successful Tenderer under the hand of the undersigned) to terminate the Agreement and to 

forfeit the Security Deposit in whole or in part and to recover from the successful Tenderer such loss as may accrue to the 

Corporation for the reasons of the termination of the Agreement or otherwise. 

10. Any sum that may become due and payable to the successful Tenderer and the amount deposited as Security Deposit or any 

part thereof may be appropriated by the Corporation in of any other contract entered into by the successful Tenderer with the 

Corporation. 

11. The terms and conditions of Tender mentioned hereinabove shall be deemed to form a part of the Agreement itself which shall 

have to be executed by the successful Tenderer after confirmation about the acceptance of Tender as set forth in Clause 17.1 

herein above unless they are repugnant to the context. 

 

 

                                             Ex-Officio Divisional Manager 

         The West Bengal Pulpwood Development Corporation Limited   

        
Memo No 440/WBPDC/4P-29(A)                                                           Date:15.12.2023 

Copy forwarded for kind information to: - 

1) The Managing Director, The West Bengal Pulpwood Development Corporation Limited 

2) The Guard File 

3) Notice Board 

 

 

 

             Ex-Officio Divisional Manager 

       The West Bengal Pulpwood Development Corporation Limited   
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Section – B 

FORM-I 

APPLICATION 

(To be submitted in the original letterhead of The Firm/Company) 

 

To, 

Ex-Officio Divisional Manager,  

The West Bengal Pulpwood Development Corporation Limited 

  

Subject: Name of the Work with Tender reference no. ______________________________. 

 

Reference: (N.I.T No.)_______________________ 

 

Dear Sir / Madam, 

Having examined the Statutory, Non-statutory and NIT documents; I/We hereby submit all the necessary information and relevant 

documents for evaluation. 

 

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for application and 

for completion of the contract documents is attached herewith. 

 

I/We are interested in bidding for the work mentioned above. 

 

I/We understand that 

(a) Tender Inviting Authority and Accepting Authority can amend the scope and value of the contract bid under this 

project 

(b) Tender Inviting Authority and Accepting Authority reserve the right to reject any tender without assigning any 

reason. 

 

The application is made by me/us on behalf of ________________________in the capacity of __________________duly 

authorized to submit the tender. 

 

Enclosure:  

(1) Technical Proposal (Envelop-1/Folder) 

(2) Financial Proposal (Envelop-2/Folder) 

 

Date:_______________ 

Authorized signatory of the firm/company:______________________________ 

Title & Capacity of the officer:________________________________________ 

Name of the Farm with Seal:__________________________________________ 
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Section-B 

FORM II 

(TO BE FILLED UP BY TENDERER) 

(To be submitted in the original letterhead of The Firm/Company) 

To, 

Ex-Officio Divisional Manager, 

The West Bengal Pulpwood Development Corporation. Limited 

Dear Sir/ Madam, 

 

Ref:-  

Tender Reference No. ...................................... 

 

1. I/We refer to the tender notice issued by you for the work of ……………………………………… in ____________ 

division vide tender reference no. _______________mentioned above.  

2. I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all aspects of tender 

conditions, subject above, I/ We hereby agree, should this tender be accepted in whole or in part, to: 

  (a) abide by and fulfil all the terms and provisions of the said conditions annexed hereto; 

 (b)  complete the works within….................days. 

3.  I/ We have deposited the earnest money of Rs.____________only which, I/ We note that  deposited EMD, will not bear 

any interest and is liable for forfeiture- 

(i) If our offer is withdrawn within the validity period of acceptance. 

(ii) If the contract is not executed within 7 days from the date of receipt of the letter of acceptance.                

Or     

(iii) If the work is not commenced within 7 days after issue of work order/ handing over of the site whichever 

is later. 

4. I/ We understand that you are not bound to accept the lowest or any tender you receive. 

 

      

Yours faithfully, 

 

Signature........................................................ 

Designation : .................................................... 

Address         : ................................................... 

 

Name of Proprietor/Partners/Directors of the Firm/Company: 

1) _______________________. 

2) _______________________. 
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Section – B 

FORM – III 

STRUCTURE AND ORGANISATION 

(To be submitted in the original letterhead of The Firm/Company) 

 

 

A.1. Name of the applicant (Tenderer): 

 

 

A.2. Office Address: 

 

 

Telephone No.: 

 Fax No.:      e-mail : 

 

A.3. Name and address of Bankers: 

 

 

A.4. Attach an organization chart showing the structure of the company with names of key personnel and technical staff with Bio-

data 

 

 

 

 

 

Date:______________ 

 

Authorized signatory of the Firm/Company:____________________________ 

Title & Capacity of the officer:______________________________________ 

Name of the Firm with Seal:________________________________________ 

 

 

 

 

Note: Application covers Proprietary Firm, Partnership, Pvt. Ltd. Company or Corporation 
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FORM IV 

EXPERIENCE PROFILE 

List of Projects completed that are similar in nature to the Works  

(To be submitted in the original letterhead of The Firm/Company) 

 

 

 

 

Name of 

the 

Employer 

Name, 

Location 

and 

Nature of 

Work 

Name of 

Authorised 

Supervisor 

with 

designation 

Contract 

price in 

Indian 

Rupees 

Percentage 

of 

participation 

of company 

Original 

date of 

starting 

work 

Original 

date of 

completion 

of work 

Actual 

date of 

starting 

of work 

Actual date 

of 

completion 

of work 

Reasons for 

delay in 

completion 

          

 

 

Note: a) Certificate from the employer to be attached 

 b) Non-disclosure of any information in the schedule will result in disqualification of the firm. 

 

 

Date....................................................... 

 

 

 

Authorized signatory of the Firm/Company 

 

 

Title and capacity of the Officer 

 

 

 

Name of the firm with seal 
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Section-B 

 

AFFIDAVIT – Y 

(To be furnished in non-judicial stamp paper of appropriate value duly notarized) 

 

(I) I, the undersigned do certify that all the statements made in the attached documents are true and correct. In case of any 

information submitted, proved to be false or concealed, the application may be rejected and no objection/claim will be 

raised by the undersigned. 

(II) The undersigned also hereby certifies that neither our Firm/ Company___________________________________ nor any 

of constituent partners had been debarred to participate in tender by State/ Central Government, State /Central 

Government undertaking, Statutory/ Autonomous bodies constituted under the Central/ State statute in favour of whom 

credentials are preferred by the undersigned towards eligibility criteria claim; during the last 5 (five) years prior to the 

date of publication of this N.I.T. 

(III) The undersigned would authorize and request any Bank, person, Firm, or Corporation to furnish pertinent information as 

deemed necessary and/or as requested by The Ex-officio Divisional Manager, The West Bengal Pulpwood Development 

Corporation Limited. herein referred to as the Tender Inviting & Accepting Authority, to verify this statement. 

(IV) The undersigned understands that further qualifying information may be requested and agrees to furnish any such 

information at the request of the Tender Inviting & Accepting Authority. 

(V) Certified that I have applied in the tender in the capacity of individual/as partner of a firm & I have not applied severally 

for the same job. 

 

Date:_________________ 

 

Authorized signatory of the Firm/Company:_______________________ 

Title & Capacity of the officer:_________________________________ 

Name of the Firm with Seal:___________________________________ 
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GENERAL TERMS & CONDITIONS OF CONTRACT 

 

1. Drawing / Map: 

The work is to be carried out in accordance with drawings / maps (if any) related to these contract and specification, the priced 

schedule of probable items with approximate quantities and directions or instructions which may be issued by the Employer or his 

Representative from time to time during the execution of the contract. 

 

2. Interpretations: 

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the following words shall 

have the meaning herein assigned to them except where the subject of context otherwise requires: 

I) The term EMPLOYER/AUTHORITY shall mean The Managing Director, The West Bengal Pulpwood Development 

Corporation Limited and include its successor and assigns or the Officers authorized to deal with any matters which those 

presents are concerned on its behalf. 

II) The term REPRESENTATIVE shall mean Authorized Official of The Managing Director, The West Bengal Pulpwood 

Development Corporation Limited. 

III) CONTRACTOR shall mean the firm or company or person whose tender has been accepted by the employer and includes 

his (their) heirs, legal representative assigns and successors. 

IV) SITE shall mean the site of the contract work including any erections thereof and any other land adjoining thereto 

(inclusively as aforesaid allotted by the Employer for the contractor‟s use). 

V) This CONTRACT shall mean Articles of Agreement, these conditions, the schedule of quantities, the general instructions 

to the Contractor, the specifications, the drawings / maps and correspondences by which the contract is added, amended, 

valued of modified in any way by mutual consent. 

(VI) ACT OF INSOLVENCY shall mean any act of insolvency as desired by the Presidency Towns Insolvency Act or the 

Provincial Insolvency Act or any amending statutes. 

(VII) THE WORKS shall mean the work or works to be executed or done under this contract. 

(VIII) The DRAWINGS / MAPS shall mean the drawing/map or drawings/maps mentioned in NIT and any modifications of 

them approved by the Employer or any further Working drawings/maps or sketches by the Employer or any further 

working drawings/maps or sketches which may be furnished or approved in writing by the Employer. 

(IX) The SPECIFICATION shall include the plantation specification and general specifications forming part of this contract. 

(X) The SCHEDULE OF QUANTITIES, BILL OF QUANTITIES shall mean the Schedule or Quantities as specified and 

forming part of contract. 

(XI) The PRICED SCHEDULE OR QUANTITIES shall mean the schedule duly priced. 

(XII) NOTICE IN WRITING or WRITTEN NOTICE shall mean a notice in writing typed or printed characters sent (unless 

delivered personally) or otherwise proved to have been received by Registered Post to the last known private or business 

address as registered office of the addressee and shall be deemed to have been received when in the ordinary course of 

post it would have been delivered. If the employer feels that the contractor (who has signed the agreement) should himself 

come & personally meet to the employer for necessary discussion in connection with the work; he must contact 

personally. In case the contractor (not his authorized person) does not meet personally and intentionally avoids or do not 

reply the letter, the matter will fall under the breach of the contract. The work progress should be in the proportionate of 

the time frame set forth for the completion of the works. 

(XIII) The term APPROVED, DIRECTED or SELECTED mean the approval direction or selection of the Employer and where 

ever the words ALLOW, INCLUDE, and PROVIDE occurs the cost of the items is as the risk of the contractor.  

COMPLETION shall mean that the plantation in the opinion of the Tender Inviting Authority; completed in all respect. 

(XIV) WORDS imputing persons include Firms and Corporation, words imputing the singular only also the plural and 

vice/versa where the context so requires. 

 

3. Scope of works: 

Scope of work/supply includes furnishing all materials, labour, tools, machinery and equipment and management necessary for 

and incidental to the completion of the work. Mechanisation as approved by the Employer is preferred. All work during its 

progress and upon completion shall conform to lines as shown on the drawing/map furnished by the employer. Should any details 

essential for efficient completion of the work be omitted from the drawings/maps and specifications it shall be the responsibility of 

the Contractor to inform the Employer and to furnish and install such details with their concurrence, so that upon completion of the 
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proposed work the same will be acceptable and ready for use. The Tenderers are to note that the scope of work as mentioned may 

be reduced to any extent which is absolutely at the discretion of the Employer. This reduction of the extent of work should not be a 

criterion for extra claim in respect of materials stored, establishment and cost incurred or any other losses occurring out of these 

causes. The Contractor shall carry out and complete the works in every respect in accordance with this contract and in accordance 

with the directions and to the satisfaction of Employer who shall be the final authority. The Employer may in their absolute 

discretion issue further area by written instructions, details, direction and explanations which are hereafter collectively referred to 

as the Employer‟s instructions in regard to: 

a) The variation or modification of the design, quality or quantity of works or the addition or omission or substitution of any work. 

b) The removal from the site of any materials brought thereon by the Contractor and the substitution of any other materials thereof. 

c) The dismissal from the work of any person employed thereupon. 

d) The opening up for inspection of any work covered up. 

 

The Contractor shall forthwith comply with and duly execute any work comprised in such Employer‟s instructions provided 

always that verbal instructions, directions and explanations given to the Contractor or his representative upon the works by the 

Employer shall, if involving a variation, be confirmed in writing by the contractor within seven days.  

 

4. Variations: 

The Contractor may when authorized and shall when directed, in writing by the Employer or one or more representative of 

Employer whom the Employer may for that purpose appoint, shall be bound to add or omit from or vary the works. 

If the employer feels that the whole or part of works of any item of estimate is to be done departmentally, or nature of work is 

changed such conditions shall be acceptable for the contractor. The rates of items not included in the Schedule or Quantities shall 

be settled by the Employer in accordance with the following rules: 

(a) As regards determination of the rates, the decision of the Employer shall be accepted as final 

 

5. Deviations: 

No deviation from the contract will on any account be allowed unless an order in writing is obtained from the Employer. 

 

6. Site Conditions: 

The contractor shall inspect the work site where the work under this contract are to be carried out, and note carefully the area 

restrictions and obtain for themselves at their own responsibility all the information which may be necessary for the purpose of the 

successful execution of the contracted work. They must also make themselves conversion with all the local conditions, means of 

access to the site of work, transport facilities and character of the work, the supply of materials, conditions affecting labour and 

other matter that may affect their tender. Employer does not undertake any responsibility, to obtain any concessions, permission 

from the owner of the adjoining plot or from other party in respect of any allowance, access, encroachments etc. whether for the 

facility of the works or otherwise. No claim therefore will be entertained should be Contractors have failed to comply with this 

condition. All equipment required to be maintained are to be kept free from damages due to operation connection with the work. 

The site shall be made available to the Contractors in the present condition. Site organization within this site boundary shall be the 

responsibility of the Contractors. 

 

7. Persons Tendering shall visit SITE Etc. 

Persons tendering shall visit the site and make themselves thoroughly acquainted with the Nature and requirements of the case, 

facilities of transport, conditions affecting labour and materials and removal of rubbish, cost of carriage freight and other charges 

and shall allow for in their tenders for any special difficulty in carrying out the work. 

 

8. Contractor to provide everything necessary: 

The Employer shall on no account be responsible for the expense incurred by the Contractor for hired ground or water obtained 

from elsewhere. The Contractor shall supply, fix and maintain at his own cost during the execution of any work necessary for 

alignment watching required not only for the proper execution and protection of the said work, but also for the protection of 

adjacent trees or plants and the safety of any adjacent roads, houses etc. The Contractor, shall at all times give access to staffs 

employed by the Employer or any man deployed on the plantation site/adjacent forest areas and to allow such deployed staffs with 

proper identity for watch & patrolling duty or any other entrusted job. 
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9. Protective Measures: 

The Contractor from the time of being placed in possession of the site must include for watching and protecting the work, the site 

and surrounding property during their working period. The Contractor shall indemnify the Employer against any possible damage 

to the adjoining forest areas, trees, roads, or wild animals during execution of the work. 

 

10.  Access: 

The Employers/His Authorised Representatives shall at all times have free access to the work site. The Contractor shall give every 

facility to the all of them and their representatives necessary for inspection and examination and test of the materials and 

workmanship. Except the representatives of Public Authorities no person shall be allowed on the work at any time without the 

written permission of the Employer. If any work is to be done at a place other than the site of the work, the Contractor shall obtain 

the written permission of the Employer for doing so. 

 

11. Quality of Materials & Workmanship: 

All the works specified and provided for in the specification or which may be required to be done in order to perform and complete 

and part thereof shall be executed in the best and most workmanlike manner. 

 

12. Contractor’s Employees: 

The Contractor shall keep for the full time qualified engineers and skilled supervisors defined in the ITBA and approved by the 

Employer, assisted with adequate staff constantly on the work, who will be responsible for the carrying out of the work to the true 

meaning of the specifications and schedule and quantities and instructions and directions given to him by the Employer. Any 

directions or instructions given to him in writing shall be held to have been to the Contractor officially.  

The Employer/Authorized representative will have at all times access to the work site for inspection and examination of the work 

and materials proposed to be used. Authorised representatives of the Contractor shall have power of Attorney for receiving 

materials, cheque, signing measurement book etc. Any Supervisor, foreman, labour or other persons employed on the work by the 

contractor who fails or refuses to perform the work in the manner specified herein shall be discharged immediately and such 

person shall not again be employed on the work. When required in writing by the Employer the Contractor shall discharge any 

person(s) who is in their opinion incompetent, disorderly or otherwise unsatisfactory. Such Discharge shall not be the basis of any 

claim for compensation or damages against the Employer or any of its officers or employees.  

The Contractor shall employ local labourers of adjoining forest areas and members of adjoining FPC (Forest Protection 

Committee) and EDC if they want to carry out planting works in that particular planting site. No labour shall be employed on the 

work who is below the age of eighteen years and who is not an Indian National. If female labour is engaged the Contractor shall 

make necessary provision for safeguarding small children and keeping them clear of the site of operations. The Contractor shall at 

his own expenses provide or arrange for provision of foot-wear for any labour doing the any specific work. Any labourer supplied 

by the Contractor to be engaged on the work on daily work basis either wholly or partly under the direct order or control of the 

Employer or their representative shall be deemed to be a person employed by the Contractor. The Contractor shall comply with the 

provisions of all labour legislation including the requirements of payment of wages Act. 1936, minimum wages Act, 1948 and 

Workman‟s Compensation Act the rules framed there under and modifications thereof in respect of men employed by him in 

carrying out the contract.  It shall be the responsibility of the Contractor to see that any sub-contract under him, similarly complies 

with the above requirements. (The Employer shall not however recognize any sub-contract or sub-contractor).  

The Contractors shall keep the Employer saved, harmless and indemnified against claims if any of the workmen and all costs and 

expenses as may be incurred by the Employer in connection with any claim that may be made by any workman. The Contractor 

shall arrange to provide first aid treatment to the labourers engaged on the works. He shall within 24 hours of the occurrence of 

any accident at or about the site or in connection with execution of the works, report such accident to the Employer and also to the 

competent authority where such report is required by law. 

 

13. Temporary Water Supply: 

The Contractor shall make suitable arrangement for supply of water for the work. The Contractor shall have to make their own 

arrangement for carrying water at the work site. 

 

14. Clearing Away: 

All rubbish and superfluous materials either from Contractor‟s own work or from works of other agencies shall be removed from 

the plantation site on completion to the satisfaction of the Employer. 
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15. Contractor Not To Sublet: 

The Contractor shall not without the written consent and approval of the Employer assign the agreement or sublet any portion of 

the work. 

 

16. Agreement: 

The successful Tenderer shall have to enter into an agreement with the Employer. Stamp duty and all other costs connected with 

execution of such agreement shall be borne by the successful Tenderers. 

 

17. Defect Liability Period: 

If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or destroy any part of 

plantation, building, in which they may be working, or any building, road, road-curbs, fence, enclosure, water pipes, cables, 

drains, electric or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the premises, on which the 

work or any part of it is being executed, or if any damage shall happen to the work from any cause whatsoever or any imperfection 

become apparent in it at any time whether during its execution or within a period of three months or one year or three years or five 

years, as the case may be (depending upon the nature of the work as described in the explanation appended hereto) hereinafter 

referred to as the Defect Liability Period, from the actual date of completion of work as per completion certificate issued by The 

Managing Director, The West Bengal Pulpwood Development Corporation Limited the contractor shall make the same good at his 

own expense, or in default, The Managing Director, The West Bengal Pulpwood Development Corporation Limited may cause the 

same to be made good by other workmen and deduct the expense (of which the certificate of The Managing Director, The West 

Bengal Pulpwood Development Corporation Limited shall be final and binding on all concerned) from any sums, whether under 

this contract or otherwise, that may be then, or at any time thereafter become due to The West Bengal Pulpwood Development 

Corporation Ltd from the Contractor. or from his security deposit, either full, or of a sufficient portion thereof and if the cost, in 

the opinion of The Managing Director, The West Bengal Pulpwood Development Corporation Limited (which opinion shall be 

final and conclusive against the contractor), of making such damage or imperfection good shall exceed the amount of such security 

deposit and/or such sums, it shall be lawful for The West Bengal Pulpwood Development Corporation Limited.to recover the 

excess cost from the contractor in accordance with the procedure prescribed by any law for the time being in force. 
 

18.  Earnest Money & Security Deposit: 

 a) Earnest Money payment: 

i. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI Bank Payment 

gateway.   

ii. RTGS/NEFT in case of offline payment through bank accounts in any bank. 

 b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to  

i. 4245-F(Y) dated 28
th

 May 2013 issued by Finance Department, Audit Branch, Government of West Bengal. 

ii. 6718-F(Y) dated 08/09/2015 issued by Finance Department, Audit Branch, Government of West Bengal. 

c) Refund of EMD: The EMD of the unsuccessful Tenderer will be refunded as per notification issued by Finance Department, 

Government of West Bengal, Memo no. 3975-F(Y) dated 28/07/2016. 

 
 

19. Commencement and Completion of Work: 

Compensation for delay of work: @ 1% (One percent) of the tendered value of work arrived for each month of delay to be 

computed on per day basis subject to the ceiling limit of security deposit already withheld or due to be withheld during imposition 

of the said clause and minimum payable compensation equivalent to the Earnest Money deposited (EMD). 

 

Provided always, that the total amount of compensation for delay, to be paid under this clause shall not exceed 25% of the 

tendered value of work or the tendered value of the item or group of items of the work, for which a separate period of completion 

is originally given. The amount of compensation may be adjusted or set-off against any sum payable to the  

contractor under this contract, if the contractor catches up with the progress of work subsequently, part or full of the desired 

progress as per the contract in accordance with the decision of the Tender Accepting Authority, under powers delegated by 

Government to be communicated by the Employer, the additional amount shall be released.  

 

20. Damage to Persons and Property/Insurance in respect of: 

The Contractor shall be responsible for all injury to persons/labourers, animals or things, and for all damage to the plantation/or 

adjacent forest property which may arise from the operations or neglect of himself or of any sub-contractor or of any of his sub-

contractor‟s employees, whether such injury or damage arises from carelessness, accident or any other cause whatever in any way 

connected with the carrying out of his contract. This causes shall be held to include, internals, any damage to plantation, whether 
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immediately adjacent or otherwise and any damage to roads, footpaths, bridges or ways forming the subject of this contract by 

frost, rain, wind or other inclemency of the weather. 

The contractor shall indemnify the employer and held them harmless in respect of all and any expenses arising from any such 

injury or damage to persons or property as aforesaid and also in respect of any claim made in respect of injury or damage under 

any acts of Government or other wise and also in respect of any award or compensation or the Contractor shall restore and repair 

all damage of every sort mentioned in this clause so as to deliver up to the whole of contract works complete and perfect in every 

respect so as to make good or otherwise satisfy all claims for damage to the property of the third parties. The contractor shall 

indemnify the Employer against all claims which may made against the Employer by any member of the public or other third party 

in respect of anything which may arise in respect of the works or in consequence thereof and shall at his own expense arrange to 

effect and maintain, until the completion of the contractor with any approved Insurance Company, a policy of insurance in the joint 

policy or policies with the Employer from time to time during the currency of this contract, and shall duly and punctually pay the 

premium payable thereof and if so required produce receipts for such payments, for the inspection of the Employer. The 

Contractor shall also indemnify the Employer against all claims which may be made upon the Employer, whether under the 

workman‟s Compensation Act or any other Stature in force during the currency of this contract or common law in respect of any  

injury to any of the contractor‟s or /and sub-contractor workmen or labour and shall at his own expense effect and maintain until 

the completion of the contract, with the approved Insurance Company a policy of Insurance in the joint names of the Employer and 

the Contractor against sub-risks and deposit such policy or policies with the Employer from time to time during the currency of 

this contract. The Contractor shall be responsible for anything which may be excluded from the Insurance Policies above referred 

to and also for all other damage to any property arising out of an incidental to the negligent or defective carrying out of this 

contract. The Contractor shall also indemnify the Employer in respect of any costs, charges or expenses arising out of any claims 

or proceeding and also in respect of any award of compensation of damages arising therefore the Employer shall be at liberty and 

have the power to deduct the amount of any damages, compensation costs, charges and expenses arising or to become due or to 

become due to the Contractor. The Contractor shall on signing the contract, issue the works and keep them insured (the works and 

keep them insured) until the Completion of the contract against loss or damage by the fire and /or earthquake with any approved 

Insurance Company in the joint name of the Employer and the Contractor for the full amount of the contract and for any further 

sum if called upon to be so by the Employer the premium of such further sum being allowed to the Contractor as an authorized 

extra. Such policy shall cover the property of the Contractor or of any sub-contractor or Employees. The Contractor shall deposit 

the policy and receipts for the premium with the Employer within 21 days from the date of signing the contract unless otherwise 

instructed by the Employer. In default of the Contractor insuring as provide above, the Employer on his behalf may so insure and 

may deduct the premium paid from any money due or which may become due to the Contractor. The Contractor shall as soon as 

the claim under the policy is settled or the work reinstated by the Insurance Company should they elect to do so, proceed with all 

due diligence with the completion of the work in the same manner as through the fire had not occurred and in all respect under the 

same conditions of contract. The contract shall in case of rebuilding or reinstatement after fire shall be entitled to such extension of 

time for completion as the Employer may deem fit. 

 

21.Termination of Contract by Employer: 

If the contractor (being an individual or a firm) commit any act of insolvency or shall be adjusted as an insolvent or shall make an 

assignment or composition of the greater part in number or amount of his creditors or shall enter into a deed of assignment with his 

creditors, or (being incorporated company), shall have an order made against him or pass an affective resolution for winding up 

either compulsorily or subject to the supervision of the court or voluntarily, or if the official assignee of the contractor shall 

repudiate the contract, or if the official assignee or the liquidator in any such winding up shall be unable within 7 (Seven) days 

after notice to him requiring him to do so, to show to the responsible satisfaction of the employer that he is able to carry out and 

fulfil the contract and if required by the employer to give security or if the contractor (whether in individual form or incorporated 

company) shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the contractor or if 

the contractors shall assign or sublet the contract without the consent in writing of the employer first obtained if the contractor 

shall change or encumber this contract or any payment due to which may become due to the contractor their under or if the 

employer shall certify in writing of that in his opinion the contractor : 

a) has abandoned the contract, or 

b) has failed to commence the work, or has without any lawful excuse under these  

conditions suspended the progress of the work for 14 days after receiving from the Employer written notice to 

proceed, or 
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c) has failed to proceed with the work such due diligence and failed to make such due progress as would enable the 

work to be completed within the time agreed upon, after receiving from Employer to employ more men, or, 

d) has failed to remove materials from site or to pull down and retained work within 7 days after receiving from the 

Employer as written notice that the said materials or work were condemned or rejected by the Employer under 

those conditions, or, 

e) has neglected or failed persistently to observe and perform all or any of the acts, matter or things by this contract 

to be observed and performed by the Contractor for 7 days after written notice shall have been given to the 

contract requiring the Contractor to observe or perform the same, or 

f) has to the detriment of good workmanship or define of the Employers instruction to the contrary sub-let any part 

of the contract. 

 

Then and in any of the said causes the employer not withstanding any previous order after giving 7 (Seven) days notice in writing 

to the contractors, determine the contract, but without thereby affecting the powers of the employer of the obligations and 

liabilities of the contractor, the whole of which shall continue to be in force as fully as if the contractor has not been so determine 

and as if the works subsequently executed has been executed by or on behalf of the contractor and further the employer, his agents 

or representative may enter upon and take possession of the works and all plants, tools, shades, machinery and other power tools, 

utensils and materials, lying upon the premises or the adjoining land or roads and use the same as his own property or may 

employee the by means of his own representative and workman in carrying on and completing the work or by employing any other 

contractors or other persons or person to complete the work, and the contractor shall not in any way interrupt, or do any matter or 

thing to prevent or hinder such other contractor or other person or persons employed for completing and finishing or using the 

materials and plant for the work when the works shall be completed or as soon thereafter as convenient, the employer shall give a 

notice in writing to the contractor to remove his surplus materials and plant and should the contractor failed to do so within a 

period of 14 (Fourteen) days after receipt thereof by him the employer may sell the same by public auction and shall give credit to 

the contractor or for the amount so realised. 

The employer shall thereafter ascertain and certify in writing under his hand that (if anything) shall be due or payable to or by the 

employer, for the value of the said plant and materials so taken possession of by the employer and the expense or loss which the 

employer shall have been put to in getting the work to be so completed and amount if any owing to the contractor and the amount 

which shall be certified shall there upon be paid by the employer as the case may be and the certificate shall there upon be paid by 

the employer, as the case may be and the certificate of the employer shall be final and conclusive between the parties.  

 

22. Settlement of Dispute, Arbitration: 

Except where otherwise provided in the Contract, all questions and disputes relating to the meaning of the specifications and 

instruction herein before mentioned and as to the quality of workmanship or as to any other question, claim, rights, matter, or 

things whatsoever, in any way arising out of or relating to the contract, or these conditions or otherwise concerning the works or 

the execution or failure or execute the same, whether arising during the progress of the work or after the completion or 

abandonment thereof shall be referred to the sole arbitration of the Managing Director, The West Bengal Pulpwood Development 

Corporation Ltd. The Managing Director, The West Bengal Pulpwood Development Corporation Limited., be for any reason 

unwilling or unable to act as such arbitrator, such questions and disputes shall be referred to an arbitrator to be appointed by the 

DEPARTMENT OF FORESTS, GOVT OF WEST BENGAL. The award of the arbitrator shall be final, conclusive and binding 

both parties to this contract and no suit shall lie in Civil Court in respect of the award by the Arbitrator. 

 

 

 

 

 

                    Ex-Officio Divisional Manager 

       The West Bengal Pulpwood Development Corporation Limited. 
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