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Office of The Divisional Manager, Bankura Forest Corporation Division,
West Bengal Forest Development Corporation Ltd.

E-Tender for Repairing and Renovation of Group-D Quarter for convert to Cottage at NIC Bolpur under
Bankura Forest Corporation Division.

NIT No. 01/Repairing & Renovation/Bolpur/2025-26
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WEST BENGAL FOREST DEVELOPMENT CORPORATION LIMITED
(A Government of West Bengal Undertaking) 60 YEARg
OFFICE OF THE DIVISIONAL MANAGER
BANIKURA FOREST CORPORATION DIVISION
MACHANTALA, P.O. BANKURA, DIST. BANKURA-722101
Tel: 03242-250009, email- bfcd@wbfdc.com
CIN-U02005WB1974SGC029535

Sixcr 19T

Memo No.: 146/17-35 ook Date: 21.01.2026
Notice Inviting Tender No. 01/Repairing & Renovation/Bolpur/2025-26

E-Tender for Repairing and Renovation of Group-D Quarter for convert to Cottage at NIC Bolpur under
Bankura Forest Corporation Division.

.The Divisional Manager, Bankura Forest Corporation Division, West Bengal Forest Development Corporation Limited
invites e-tender for the following works as detailed in the table below. [Collection (downloading) and Submission
(uploading) of Tender can be made online through the website https://wbtenders.gov.in and www.wbfdc.com

Estimated Amount of Cost of tender .
Period of
Name of Work amoun.t put t.o Earnesf money documents Completion of
Tender inclusive Deposit to be (Tender Fees Work
of all taxes (Rs.) | deposited (Rs.) in Rs.)
E-Tender for Repairing and
Renovation of Group-D Quarter for Rs. 6.00.124/- Rs. 12,182 /- 45 days from the
convert to Cottage at NIC Bolpur T (2% of the base NIL date of issue of
under Bankura Forest Corporation price) WORK ORDER
Division.
SI. No. Component Amount
1. Renovation works 5,11,096.00
2. GST 18% 91,997.28
3. Cost of Civil Works including GST 6,03,093.28
4. Labour Welfare Cess @ 1% 6,030.93
5. Grand Total 6,09,124.21
6. Or Say 6,09,124.00

The Divisional Manager, Bankura Forest Corporation Division, West Bengal Forest Development
Corporation Limited reserves the right to cancel any subsequent work without assigning any reason
thereof.

In the event of e-filling, intending bidder may download the tender documents from the website
https://wbtenders.gov.in and www.wbfdc.com directly with the help of Digital signature Certificate.

a) Tenderer will select the tender to bid and initiate payment modes (vide Finance Department
Memorandum no. 3975-F(Y) Dated 28/07/2016)
1) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through
ICICI Bank Payment gateway.
i1)) RTGS/NEFT in case of offline payment through bank accounts in any bank.

b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to
1. 815-F(Y) dated 23.02.2023 issued by Finance Department, Audit Branch, Government of West
Bengal.
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Schedule of Dates

SI. No. Particulars Date & Time

1 Date of uploading N.I.T. Documents - Online (Publishing Date) 22.01.2026 at 10:00 AM

2 Documents download start date (Online) 22.01.2026 at 10:00 AM

3 Documents download end date (Online) 30.01.2026 at 04:00 PM

4 Bid submission start date (Online) 22.01.2026 at 10:00 AM

5 Bid submission closing date (Online) 30.01.2026 at 04.00 PM

6 Bid opening date for Technical Proposal (Online) 02.02.2026 at 04.00 PM

7 Date of uploading technically qualified bidders (Online) To be notified in due course

8 Date of opening Financial Bids (Online) To be notified in due course
Note:

1) In case of any unscheduled holiday or on days of Bandh or natural calamity on the aforesaid dates, the next working
day will be treated as scheduled / prescribed date for the same purpose.

2) The Tender Inviting Authority may change the venue of opening the Technical or Financial Bids in case of exigent
circumstances like breakdown of communications link or conditions of force majeure.

3) The Tender Inviting Authority reserves the right to defer the date of opening of either Technical or Financial
Proposal or both, if required.

INSTRUCTION TO BIDDERS (ITB)

Section — A

1. General Guidance for e-Tendering
1.1 Instructions / Guidelines for tenderers for electronic submission of the tenders online have been shown in Web site

https://wbtenders.gov.in and www.wbfdc.com.

1.2 Registration of Contractors

Any contractor willing to take part in the process of e-tendering will have to be enrolled and registered with the
Government e-Procurement System.

1.3 Digital Signature Certificate (DSC)

Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for submission of
tenders.

1.4 Collection of Tender Documents

The contractor can search and download NIT and tender documents electronically from computer once he logs on to
the website mentioned in Clause 1.1 using the Digital Signature Certificate. This is the only mode of collection of
tender documents.

1.5 Intending bidder may participation in one, more than one or in all work.

A prospective bidder shall be allowed in the job either in the capacity of individual or as a partner of a firm or
registered company.
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2. Submission of Tenders:

2.1 General process of submission:

Tenders are to be submitted online through the website stated in Clause 1.1 in two folders, at a time for each work, one
is Technical Proposal and the other is Financial Proposal, before the prescribed date and time mentioned in the list
attached. Using the Digital Signature Certificate (DSC), the documents are to be uploaded, virus scanned and digitally
signed. Tenderers should specially take note of all the addendum/corrigendum related to the tender and upload the
latest documents as part of the tender.

2.2 Technical Proposal

The Technical Proposal should contain scanned copies and/or a declaration in standardized formats of the following in
two covers (folders).

A. Technical File (Statutory Cover) containing

i. NOTICE INVITING TENDER (NIT) (to be submitted in “NIT” Folder).

ii. Section B (Form I, Form II, Form III and AFFIDAVIT — Y) (to be submitted in “FORMS” Folder).
iii. Instructions to Bidders. (to be submitted in “ITB” Folder)

iv. General Terms & Conditions of Contract. (to be submitted in “ GT AND CC” Folder)

v. Technical Specification. (to be submitted in “ TS ” Folder)

vi. Drawing if Any to (“Drawing” Folder)

Note: Tender document may be downloaded from website &submission of Technical Bid/Financial Bid as per Tender
Schedule

vii. Addenda/Corrigenda, if published: Contractors are to keep track of all the Addendum/Corrigendum issued with a
particular tender and upload all the above, digitally signed, along with the NIT. Tenders submitted without the
Addendum/Corrigendum will be treated as invalid and liable to be rejected.

B. My Document (Non-Statutory Cover)

Sub-Category

. Document Name
Description

Sl. No.| Category Name

(For details see Clause 3 of ITB & relevant clauses of
NIT)

1 | Up to date Professional Tax deposit receipt challan
2 | Updated GST Registration Certificate.
A CERTIFICATES | CERTIFICATES 3 | LT.R. Acknowledgement Receipt (last 3years)
4 | LT. PAN Card
5 | Voter ID Card / Aadhar Card (for individual)
6 | Enlistment Certificate/ Trade License
7 All up-to-date documents regarding taxes and charges as

applicable

1 | Proprietorship Firm - Trade Licence.

Partnership Firm - Registered Partnership Deed,

2 Registered Power of Attorney, Trade licence.
B. COMPANY COMPANY Pvt. Ltd. Company - Registration Certificate under
DETAILS DETAILS 3 | Company's Act, MOA & AOA, Registered Power
of Attorney, Trade licence.
4 Registered Un-employed Engineers and Labour Co-

operative Societies Limited.
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Similar nature of work as per Notification no.04-
C. CREDENTIAL CREDENTIAL ! A/PW/0O/10C-02/14dated 18.03.2015 of Public Works
Department, Accounts Branch, Government of West
Bengal.
D. EQUIPMENTS PLANTS & | Authe1.1t1cated copy qf invoice, challan and way bill
MACHINERIES (Machinery/Tools/Equipment)
Turnover 1 | Last Three years Balance Sheet, P&L accounts
FINANCIAL
E. (INFO) PAYMENT ) Only Payment Certificate of work issued by the
CERTIFICATE Concerned authority and not the TDS certificate

a. Upload undertaking under Clause 3(d)
F. UNDERTAKINGS b. Upload undertaking under Clause 3(g)

c. Upload undertaking under Clause 3(q)

2.3. Financial Proposal
1) The financial proposal should contain the Bill of Quantities (B.0.Q) in one cover (folder). The contractor
is to quote the percentage rate indicating
** Excess in % or
** Less in % or
** Excess or Less 0.00% to indicate at par in Rupees (both in numbers and words) in the space marked for quoting
rate in the BOQ.
ii) Only downloaded copy of the B.O.Q. are to be uploaded quoting the rate, virus scanned & digitally signed by the
contractor.

3. Eligibility Criteria for participation in tender:
(a) The bidder should have all necessary permission, registration and license as applicable. The bidder should have valid PAN,
GSTIN Registration.

(b) All categories of prospective Tenderers shall have to submit valid and up to date Professional Tax receipt challan, GST
registration certificate, Income Tax Return Acknowledgement receipt for last 3 years, PAN card issued by Income Tax
Department, Voter ID card, Aadhar Card and Trade licence for similar nature of work in respect of the prospective tenderer.

(c) Where an individual person holds a Certificate in his own name duly issued to him against the company or the firm of which he
happens to be a director or partner, such individual person shall, while submitting any tender for and on behalf of such company or
firm, invariably submit a copy of registered power of attorney showing clear authorization in his favour, by the rest of the directors
of such company or the partners of such firm, to submit such tender. The Power of Attorney shall have to be registered in
accordance with the provisions of the Registration Act, 1908. (Non-statutory Documents).

(d) Neither prospective Tenderer nor any of the constituent partners had been debarred to participate in any Tender by the State/
Central Government, State /Central Government undertaking, Statutory/ Autonomous bodies constituted under the Central/ State
statute during the last 5 (five) years prior to the date of this NIT. Such debarring will be considered as disqualification towards
eligibility (A declaration in this respect has to be furnished by the prospective bidders as per prescribed formation non-judicial
stamp paper, must be uploaded with both sides of Stamp Paper - Affidavit-Y). [Non-statutory Documents]

(e)The partnership firm shall furnish the Registered Partnership Deed and the Company shall furnish the Memorandum of
Association (MOA) and Article of Association (AOA.) [Non-statutory Documents]

(f)Registered Un-employed Engineers’ Co-operative Societies / Labour Co- operative Societies are required to furnish the
following documents: - [Non-statutory Documents]

1. Current "No Objection Certificate" from the Assistant Registrar of Co-operative Societies.
ii. Supporting documents showing area of operation.
iii. Bye-laws duly approved by the Assistant Registrar of Co-operative Societies.
iv. Name with address and signature (in original) of the present Board of Directors of the Co-operative Society
V. Copies of Minutes of last Annual General Meeting and Audit Report of the Co-operative Society with the evidence of

submission of the same to the concerned Authorities, duly attested.
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(g)The prospective Tenderers or any of their constituent partner shall neither have abandoned any work nor any of their contract
have been rescinded during the last 5 (five) years. Such abandonment or rescission will be considered as disqualification towards
eligibility.

(h)Consortium and Joint Ventures are not allowed.

(1) A prospective Tenderer shall be allowed to participate in the job either in the capacity of individual or as a partner of a firm. If
the prospective Tenderer is found to have applied severally in a single job, all his applications will be rejected for that job.

(j) Conditional / Incomplete Tender will not be accepted under any circumstances.

(1) Absence of any of these details / lack of proof or lack of sufficient documents to substantiate the above shall make the Tenderer
/ Bidder ineligible for further consideration. During the process of evaluation, if the Tender Evaluating Committee finds that there
are any wrong details, mis-representation or false declarations given by the Tenderer / Bidder, the Tender Evaluating Committee
shall have the right to disqualify and / or black list the firm and take other action as deemed necessary.

(m) Tenderers has to produce duly self-attested supporting documents/certificate from the employer/client with whom they have
worked. Audited Balance Sheet duly certified by the Chartered Accountant and valid payment certificate issued by the Govt.
Organisation/PSU/Semi Govt. Organisation along with the application (online).

(n) Agencies are required to give a detail work programme in the form of a bar chart/work flow chart along with tender.

(o) The bid submission by an intending tenderer who is already blacklisted in any State/Central Government, State/ Central
Government Undertaking, Statutory/ Autonomous bodies constituted under the Central/ State Statute will not be entertained.

(p) All the participants have to upload undertaking that they do not have any litigation that past or present with any
Govt./PSU/Semi-Govt. Organisation of the State.

(qQ) The eligibility of a bidder will be ascertained on the basis of the attached documents uploaded using digital signature in
support of the minimum criteria and the declaration executed through prescribed affidavit in non-judicial stamp paper (must be
upload both sides of Stamp Paper) of appropriate value duly notarised. If any documents submitted by a bidder is either
manufacture or false, in such cases, the eligibility of the bidder/tenderer will be out rightly rejected at any stage without any
prejudice.

4. Opening of Technical Proposal: -

Technical proposals will be opened by the authorized representatives electronically from the website stated in Clause 2.1, using
their Digital Signature Certificate.

Intending tenderers may remain present, if they so desire.

Cover (Folder) for Statutory Documents should be opened first, if found in order, Cover (Folder) for Non-statutory Documents
will be opened. If there is any deficiency in the Documents, the tender will summarily be rejected.

Decrypted (transformed into readable formats) documents of the non-statutory Cover will be downloaded, and handed over to the
Tender Evaluation Committee (constituted for evaluation of tenders).

5. Uploading of summary list of technically qualified tenderers:
Pursuant to scrutiny and decision of the Tender Evaluation Committee (TEC), the summary list of eligible tenderers with the serial

number of work(s) for which their Financial Proposals will be considered will be uploaded in the web portals.

While evaluation, the Committee may summon the tenderers and seek clarification / information or additional documents or
original hard copy of any of the documents already submitted and if these cannot be produced within the stipulated time frame,
their proposals will be liable for rejection.

6. Final publication of summary list of technically qualified tenderers:
Date of opening of financial bid will to be intimated in the final summary list.

7. Opening and Evaluation of Financial Proposal:
Financial proposals of the tenderers declared technically eligible by the Tender Evaluation Committee will be opened

electronically from the web portal stated on the prescribed date.

The encrypted copies will be decrypted and the rates will be read out to the contractors remaining present at that time.

After evaluation of Financial Proposal, by the appropriate Authority of Bankura Forest Corporation Division, West Bengal
Forest Development Corporation Limited may upload the final summary result containing inter-alia, name of contractors and

the rates quoted by them against each work provided Tender evaluation committee is satisfied that the rate obtained is fair and
reasonable and there is no scope of further lowering down of rate.
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8. Procedures to be followed when one / two technically qualified tenderers participated in any tender:

If less than 3 bids are received in e-tender action will be taken in accordance with Finance Department, Audit Branch, Group T,
memo no. 2320-F(Y) dated 07/06/2022.

9. Acceptance of Tender (Technically eligible/qualified)

Lowest valid rate should normally be accepted. However, the Tender Accepting Authority does not bind himself to do so and
reserves the right to reject any or all the tenders, for valid reasons and also reserves the right to distribute the work amongst more
than one Tenderer at the accepted rate after formal consultation with L1(accepted rate) bidder and taking consent of L1 bidder for
smooth and quick completion of the work. If participation of L1 bid got rejected due to any reason as mentioned in clause 10 of
ITB of this NIT, any bidder other than L1 may be entrusted to execute the work. The selected bidder has to execute the work as per
L1 rate only. Preference will be given as per sequence L,,L3,Ls....

10. Grounds for Suspension and Debarment

The procedure as laid down below shall govern the suspension/debarment of Suppliers/Contractors/Consultants (Contractors for
brevity) involved in MFCD,WBFDC Ltd. procurement for offences or violations committed during competitive bidding and
contract implementation, for the works.

(1)  Submission of eligibility = requirements  containing  false  information  or  falsified  documents.

(2) Submission of Bids that contain false information or falsified documents, or the concealment of such information in the Bids in
order to influence the outcome of eligibility screening or any other stage of the bidding process.
(3) Unauthorized wuse of one’s name/digital signature certificate for the purpose of bidding process.
(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency /Joint Venture/Consortium/Corporation
participating in the procurement process and/or a person / Contractor / Agency /Joint Venture / Consortium / Corporation having

an agreement/contract for any procurement with the department shall be referred as Bidder) unduly influencing the outcome of the
bidding in his favour.
(5) Refusal or failure to post a self—declaration to the effect of any previous debarment imposed by any other department of State

Government and/or Central Government.

(6) All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complain about any Bidder,
lodging false complain about any Officer duly authorized by the Department, restraining any interested bidder to participate
in the bidding process, etc.

(7) Assignment and subcontracting of the contract or any part thereof without prior written approval of the procuring entity.
(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or indirect involvement in threatening, making
false complaints etc. damaging the reputation of the department or any other type complaint considered fit by the
competent authority of the department, are received from more than one Officer or on more than one occasion from individual
Officer.

(9) Refusal or failure to post the required performance security / earnest money within the prescribed time without justifiable
cause.

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor having requisite license / supervisor
certificate of competency as specified in the contract.

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into contract with the Government without
justifiable cause.

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start work or performance within the specified
period as mentioned in the “Letter of Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to Proceed”,
“Award of Contract”, etc.

(13) Failure by the Contractor to fully and faithfully comply with its contractual obligations without valid cause, or failure by the
Contractor to comply with any written lawful instruction of the Procuring Entity/Authority (the Officer authorized by the MFCD,
WBFDC Ltd. for procurement) or its representative(s) pursuant to the implementation of the Contract.

(14) For the Procurement of consultancy service / contracts, poor performance by the consultant office services arising from his
fault or negligence. Any of the following acts by the consultant shall be construed as poor performance.
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1) Non deployment of competent technical personnel, competent Engineers and /or work supervisors.

ii) Non deployment of committed equipment, facilities, support staffs and man power.

iii)Defective design resulting in substantial corrective works in design and/ or construction.

iv)Failure to deliver critical outputs due to consultant’s fault or negligence.

v)Specifying materials which are inappropriate and substandard or way above acceptable standards leading to high procurement
cost.

vi)Allowing defective workmanship or works by the contractor being supervised by the consultant.

(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer, supplier, or
distributor arising from his fault or negligence and/ or unsatisfactory or inferior quality of goods, vis-a-vis as laid down in the
contract.

(16) Wilful or deliberate abandonment or non-performance of the project or contract by the contractor resulting in substantial

breach thereof without lawful and/or just cause.

CATEGORY OF OFFENCE :-

(A) First degree of offence: 1 to 16 of the above Ground for Suspension and Debarment Clause to be considered as First degree of
offence.

(B) Second degree of offence: Any one of the offences as mentioned under clause 10 of ITB of this NIT committed by a particular
Bidder/Contractor/Supplier on more than one occasion, be considered as Second degree of offence.

In addition to the penalty of suspension/debarment, the bid security / earnest money posted by the concerned Bidder or prospective

Bidder shall also be forfeited.

PENALTY FOR OFFENCE:-
D For committing First degree of offence: Disqualifying a Bidder from participating in any procurement process
under Bankura Forest Corporation Division, WBFDC Ltd. up to 2 (two) years.
(I1) For committing Second degree of offence: Disqualifying a Bidder from participating in any procurement process

under Bankura Forest Corporation Division, WBFDC Ltd. up to 3 (three) years.

11. Earnest Money Deposit (EMD):

a) Earnest Money payment:

i. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI Bank Payment
gateway.
ii. RTGS/NEFT in case of offline payment through bank accounts in any bank.

b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to

i. 815-F(Y) dated 23.02.2023 issued by Finance Department, Audit Branch, Government of West Bengal.
c) Refund of EMD: The EMD of the unsuccessful Tenderer will be refunded as per notification issued by Finance Department,
Government of West Bengal, Memo no. 3975-F(Y) dated 28/07/2016.

d) Intending Tenderers should download the Tender Documents from the website http:/wbtenders.gov.in directly with the help of
Digital Signature Certificate.

e) Both Technical Bid and Financial Bid should be submitted duly digitally signed by the Tenderer through the website
http:/wbtenders.gov.in as per the 'Date & Time Schedule' stated in this N.I.T. (Details of which has been narrated in 'Instruction to
Bidders')
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12.0pening of Tender:

13.

14.

15.

(a) The Technical Bid shall be publicly opened by the authority receiving tender or by his authorized representative, as per
the Schedule of Dates mentioned in NIT.

(b) Prospective Tenderers or their authorized representatives may be present during the opening process.

(c) Financial Bids of only those tenderers who would qualify in the Technical Bid evaluation will be opened.

(d) The intending Tenderers shall clearly understand that whatever may be the outcome of the present Invitation of Tender,
no cost of Tendering shall be reimbursable by the Corporation. The Divisional Manager, Bankura Forest Corporation
Division, WBFDC Ltd. reserves the right to reject any tender or all Tenders without assigning any reason whatsoever and

is not liable for any cost that might have incurred by any Tenderer at any stage of Tendering.

(e) The acceptance of the tender rests with The Divisional Manager, Bankura Forest Corporation Division, WBFDC Ltd.
who does not bind himself to accept the lowest tender and reserves to himself the authority to reject any or all the tenders

received without assigning any reason thereof.

(f) The Contractor/Bidder should see the site of works and Tender Documents, Drawings etc. before submitting e-Tender
and satisfy himself/herself regarding the condition and nature of works and ascertain difficulties that might be
encountered in executing the work, carrying materials to the site of work, availability of drinking water and other human
requirements & security etc. Work on river banks may be interrupted due to a number of unforeseen reasons e.g. sudden
rises in water levels, inundation during flood, inaccessibility of working site for carriage of materials. Engineer-in Charge
may order the contractor to suspend work that may be subjected to damage by climate conditions. No claim will be
entertained on this account. There may be variation in alignment, height of embankment or depth of cutting, location of
revetment, structures etc. due to change of topography, river condition and local requirements etc. between the
preparation and execution of the scheme for which the tendered rate and contract will not stand invalid.

The Contractor will not be entitled to any claim or extra rate on any of these accounts.

The selected Contractor must arrange to procure all materials required for the proper completion of the work (as per the
Technical Specifications of the tender document). The Employer will not on any account be responsible for procuring the
same.

The selected contractor shall apply to The Divisional Manager, Bankura Forest Corporation Division, WBFDC Ltd. for
seeking permission for utilization of land at the close proximity of the site for arranging required (if any) plant &
machineries, store of materials, labour shed, laboratory etc. at his own cost and responsibility. All such temporary shed
etc. shall have to dismantled and all debris etc. cleared from site post completion of the work or as directed by The
Divisional Manager, Bankura Forest Corporation Division. Once an order to the effect is issued from The Divisional
Manager, Bankura Forest Corporation Division in this regard, it shall be brought to effect by the contractor without

contest.

Validity of Bids:

Generally, Bids will be valid for 120 days from the date of opening of the financial proposal. However, extension of bid
validity may be suitably considered by the Tender Inviting Authority, if required, subject to obtaining a written confirmation
of the contractor/bidder(s) to that effect Withdrawal of e-Tender once the bid has been submitted online and after passing of
end date for submission which has been accepted for further processing is not allowed. EMD will be forfeited by MFCD.

and the bidder/contractor penalized in terms of provisions in the notice of the tender (S1. 10 of ITB).

16. Verification of credentials/onsite projects:

Before issuance of the work order, the Tender Accepting Authority may verify the credential and other documents of the
lowest Tenderer if found necessary. After verification, if it is found that such documents submitted by the lowest Tenderer is
either manufactured or false in that case, work order will not be issued in favour of the Tenderer under any circumstances and

legal action will be taken against him.

17. Cancellation of Tender :

The Divisional Manager, Bankura Forest Corporation Division, WBFDC Ltd. reserves the right to cancel this N.I.T. due to

unavoidable circumstances and no claim in this respect will be entertained.
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18.

19.

20.

21.

™o a0 o

22.

23.

24.

Security Deposit

While making any payment to the contractor whose tender has been accepted for work done under the contract, the authority
making payment shall deduct such sum which together with the Earnest Money already deposited and converted into security
deposit, shall amount to 10% of the value of works executed at the material point of time and paid during the progressive
running accounts bills, so that total deduction together with Earnest Money constitute 10 % of the tendered value of work
actually done.

In case of excess /and supplementary work over the tendered amount, additional security @ of 10% of such additional amount
is to be deposited for all such excess / and supplementary works beyond the tendered amount before payment of final bill.

Compensation of all other sums of money payable by the contractor to the Govt. under the terms of the contract may be
deducted from the security deposit.

However, even though the earnest money deposited exceeds the prescribed percentage, due to reduction of tendered amount
due to any reason whatsoever, such additional earnest money shall be deemed to have been converted into security and further
deductions from progressive bills shall be made, taking into consideration the enhanced competent of earnest money so
converted into security.

Additional performance security @ 10% of the tendered amount in the form of Bank Guarantee from a Scheduled Bank,
valid up to the date of completion of work, shall be obtained from the successful bidder, if the accepted bid value is 80% or
less than the estimated amount put to tender.

If the bidder fails to submit Additional Performance Security within 7 (seven) working days from the date of approval of
tender or the time period as approved by the Tender inviting Authority, his Earnest Money will be forfeited.

If the bidder fails to complete the works successfully, the Additional Performance Security along with Security Deposit lying
with the Divisional Manager, Bankura Forest Corporation Division, West Bengal Forest Development Corporation Limited
shall be forfeited at any time during the pendency of contract period as per relevant Clauses of the contract.

Necessary provisions regarding deductions of Security Deposit from the progressive bills of the contractor as per relevant
clauses of the contract will in no way be affected/altered by this Additional Performance Security.

Technical specification and quality of works (To be read in conjunction with “specification of works”).:

Unless otherwise stipulated, all the works are to be done as per the technical specifications of the tender documents.
Contractor  may refer to the relevant PWD (WB) Schedule of Rates for the working area including up to date addenda and
corrigenda, if any, published by PWD, Govt. of West Bengal. The project should be executed as per current procedure and
practice of Directorate of Forests Govt. of West Bengal.

T.C.S(IT) & other taxes will be realised from the successful bidder as per Govt. rules.

Removal of Discrepancy:

If any discrepancy arises between two similar clauses on different notification, the clause as stated in later notification will
supersede former one in following sequence:-

Form of Agreement

N.LT.

Technical Specifications

General Terms and Conditions
Relevant PWD (WB) Schedule of Rates
Instructions to Bidders

MOBILISATION ADVANCE OR COST OVER RUN:
No mobilisation advance and secured advance will be allowed.

Canvassing in connection with the tender is strictly prohibited.

Site of work and necessary drawings may be handed over to the successful Tenderer along with the work order or in a phase

wise manner as deemed fit by The Divisional Manager, Bankura Forest Corporation Division. No claim in this regard will be
entertained.
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25. The successful Tenderer will have to start the work as per the work order to commence the work.

26. The contractor shall not be entitled for any compensation for any loss suffered by him due to delay arising out for modification
of the work, due to non-delivery of the possession of site and / or modification of work etc.

27. Prevailing safety norms has to be followed by the successful Tenderer during execution of the work so that LTI (Loss of time
due to injury) is zero.

28. Guiding schedule of works should be followed as per existing norms, patterns, lying in the working division.

29. No tenderer shall be deemed to be fit for consideration unless the tender documents are fully and completely filled in. All
information that may be asked from the Tenderer must be unequivocally furnished. The eligibility of a Tenderer will be
ascertained on the basis of the documents submitted by a Tenderer in support of eligibility criteria. If any document submitted by a
Tenderer is found to be incomplete/incorrect/ manufactured / fabricated or false, his Tender will be out rightly rejected at any stage
and legal action will be taken against him.

30. A Tenderer is to quote in figures as well as in words, his rates in the following forms as applicable in his cases against the
estimated value put to tender of the tender form (BOQ).

31. In the event of a tender being submitted by a firm, it must be signed by a member or members of the firm having legal
authority to do so and if called for, legal documentations in support thereon must be produced for inspection and in the case of a
firm carried out by one member or a joint family it must disclose that the firm is duly registered under the Indian Partnership Act.

32.The Tenderer must sign at the bottom of each page of the tender documents as a proof of acceptance of terms and conditions
of the Tender. Overwriting shall not be allowed. All corrections, alternations etc. must be duly signed.

33. It must be clearly understood that the quantities of the various items indicated in the schedule or probable items are
approximate only and may be appreciably increased or decreased during actual execution. The contractor shall remain effected by
alteration.

34. The successful tenderer shall have to comply with the provision of the Minimum Wages Act, 1948 (d) and the subsequent
amendments thereof.

35. Tax invoice(s) needs to be issued by the supplier for raising claim under the contract showing separately the tax charged in
accordance with the provisions of GST Act 2017.

36. Work order will be issued subject to availability of fund, administrative approval and financial sanction from the competent
authority.

RATES ARE FIRM FOR THE PERIOD OF THE PROJECT.IN CASE ANY ABNORMAL DEVIATION IS OBSERVED
DURING THE COURSE THE TENDER ACCEPTING AUTHORITY MAY REFFER TO THE APPROPRIATE HIGHER
AUTHORITY OF THE DIVISIONAL MANAGER, BANKURA FOREST CORPORATION DIVISION, WBFDC LTD. IN
DECIDING ON THE RATE RIVISIONS (IF NEEDED).

34. Other Special Instructions

1. Intending Tenderers are required to inspect the site of the work and get them
thoroughly acquainted with local conditions and all factors, which may affect their rates and
working facilities.

2. It must be clearly understood that the quantities of the various items indicated in the schedule

of probable items are approximately only and may be appreciably increased or decreased during
actual execution. The contract shall remain effected by such alteration.
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3. During the inspection by the undersigned or his representative, if the quality of the work
does not done with satisfactorily, the contractor/supplier is bound to rectify the work or
supply up to the satisfaction of the undersigned or his representative. Otherwise, the work
will be cancelled and the security deposit will be forfeited to the Govt. of West Bengal and
necessary legal action as deem fit against him will be initiated.

4. No part payment will be made in case of works but in case of supply, part payment can be
made if the supply is spread over a long period of time.

5. No extension of time will be allowed for delivery/execution of the work. The
tenderer/contractor shall not be considered as defaulter, if delay in delivery/
execution occurs due to causes beyond his /her control, such as acts of God, natural calamities,
civil wars, fire, strike, frost, floods, riot and acts of unsurpassed power. In the event of delay
due to such causes, the tenderer may apply to the Divisional Manager, Bankura Forest
Corporation Division, for extension of time for that period. The Divisional Manager, Bankura
Forest Corporation Division at his own discretion may extend for a length of time equal to the
period of force majeure or such period as he thinks suitable for that or may be cancelled. Such
cancellation would be without any liability whatsoever on the part of the undersigned.

6. Tools, equipment required for the work will have to be procured by the tenderers by
themselves following the standard and specification of PWD/PHE schedules of the district,
subject to the approval of the undersigned or his sub-ordinate officers.

7. The Tenderers are required to inspect the sites, site plans and marking lists
of the trees before submission of the tender and in future
objection of any such item will not be entertained.

8. All works are required to be carried out as per specification & estimate of the project subject
to the modification by the undersigned at any point of time during execution of the work duly
notified to the contractor/supplier, within the project cost.

9. Statutory Deduction: Income Tax, GST, Labour Welfare Cess as applicable shall be
deducted from the Gross amount of Bill, the rates quoted should be inclusive of GST.

10. The successful tenderer will not assign any part of the work to any other contractor.

11. The successful tenderer may, however authorize any person to supervise the day to day
work, attend the measurement when taken by the undersigned or by his authorized officer
and record his signature of the work measurement note books.

12. Rate offered in the estimate is the final and tenderer will not have any further claim.

13. In case of any dispute in execution of the work of supply, an application may be made to the
Divisional Manager, Bankura Forest Corporation Division and the decision of the undersigned
is final and binding.

14. No child labour should be engaged.

15. The Tender works shall be executed subject to prior approval of authority and availability of
fund.

16. The terms and conditions of this "Tender Notice inviting tender" will be the part and parcel
of the contract form.

17. Any damage, loss of property or human life due to accident negligence (will full or Others
wise will be liability of tenderers, West Bengal Forest Development Corporation Limited will
not be held responsible for such damage, loss of life, property or otherwise arising out of
accident or circumstances.
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18. Controlling, stoppage, diversion of regular traffic as a when required will be done by
WBSEDCL authority.

19. Protection of the work (after issuance of work order) will be liability of tenderers.
20. The work should be completed within 30 days from the issue of work order.

21. Bills will be raised only after receiving the
satisfactory completion report from concerned Range Manager.

22. During the processes of execution of work, transportation, work measurement,
corresponding bill settlement etc. any dispute arising out, decision of the undersigned will be
final and binding.

Divisional Manager
Bankura Forest Corporation Division

Memo No. 146/17-35 Date: 21.01.2026
Copy forwarded for kind information to: -

1) The Managing Director, West Bengal Forest Development Corporation Limited.

2) The General Manager (HQ), West Bengal Forest Development Corporation Limited.

3) The Guard File.

4) Notice Board/MFCD.

Divisional Manager
Bankura Forest Corporation Division

Page 13 of 23



Section — B
FORM-I
APPLICATION
(To be submitted in the original letterhead of The Firm/Company)

To,
The Divisional Manager,
Bankura Forest Corporation Division

Subject: Name of the Work with Tender reference no.

Reference: (N.I.T No.)

Dear Sir / Madam,
Having examined the Statutory, Non-statutory and NIT documents; I/We hereby submit all the necessary information and relevant
documents for evaluation.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for application and
for completion of the contract documents is attached herewith.

I/We are interested in bidding for the work mentioned above.

I/We understand that

(a) Tender Inviting Authority and Accepting Authority can amend the scope and value of the contract bid under this
project

(b) Tender Inviting Authority and Accepting Authority reserve the right to reject any tender without assigning any
reason.

The application is made by me/us on behalf of in the capacity of duly

authorized to submit the tender.

Enclosure:
(1) Technical Proposal (Envelop-1/Folder)
(2) Financial Proposal (Envelop-2/Folder)

Date:

Authorized signatory of the firm/company:
Title & Capacity of the officer:
Name of the Farm with Seal:
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Section-B
FORM II
(TO BE FILLED UP BY TENDERER)
(To be submitted in the original letterhead of The Firm/Company)

To,

The Divisional Manager,
Bankura Forest Corporation Division

Dear Sir/ Madam,

Ref:-
Tender Reference NO. .....ooovvveeveveciiiicieeeeene

1. T/We refer to the tender notice issued by you for the work of ..., in
division vide tender reference no. mentioned above.

2. I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all aspects of tender
conditions, subject above, I/ We hereby agree, should this tender be accepted in whole or in part, to:
(a) abide by and fulfil all the terms and provisions of the said conditions annexed hereto;

(b) complete the works within.................... days.
3. I/ We have deposited the earnest money of Rs. only which, I/ We note that deposited EMD, will not bear
any interest and is liable for forfeiture-

(1) If our offer is withdrawn within the validity period of acceptance.

(i1) If the contract is not executed within 7 days from the date of receipt of the letter of acceptance.
Or

(ii1) If the work is not commenced within 7 days after issue of work order/ handing over of the site whichever
is later.

4. 1/ We understand that you are not bound to accept the lowest or any tender you receive.

Yours faithfully,

SIZNATUTE....ccvveeieiieiieiieieeeeeeie e
Designation : ......cecceveevenieneeeee e
Address L e ettt

Name of Proprietor/Partners/Directors of the Firm/Company:

1)
2)
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Section — B
FORM - 111
STRUCTURE AND ORGANISATION
(To be submitted in the original letterhead of The Firm/Company)

A.1. Name of the applicant (Tenderer):

A.2. Office Address:

Telephone No.:
Fax No.: e-mail :

A.3. Name and address of Bankers:

A.4. Attach an organization chart showing the structure of the Proprietary Firm, Partnership, Pvt. Ltd. Company or
Corporation with names of key personnel and technical staff withBio-data.

Date:

Authorized signatory of the Firm/Company:
Title & Capacity of the officer:
Name of the Firm with Seal:

Note: Application covers Proprietary Firm, Partnership, Pvt. Ltd. Company or Corporation
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M

an

(IIT)

av)
V)
(VD)

(VII)

Date:

Section-B

AFFIDAVIT -Y
(To be furnished in Non-judicial stamp paper of appropriate value duly notarized)

I, the undersigned do certify that all the statements made in the attached documents are true and correct. In case of
anyinformation submitted, proved to be false or concealed, the application may be rejected and no objection/claim
will beraised by the undersigned.

The undersigned also hereby certifies that neither our Firm/ Company
nor any of constituent partners had been debarred to participate in tender by State/ Central Government, State
/Central Government undertaking, Statutory/ Autonomous bodies constituted under the Central/ State statute in
favour of whom credentials are preferred by the undersigned towards eligibility criteria claim; during the last 5 (five)
years priorto the date of publication of this N.I.T.

The undersigned would authorize and request any Bank, person, Firm, or Corporation to furnish pertinent
information as deemed necessary and/or as requested by The Tender Inviting Authority hereinreferred to as the
Tender Inviting & Accepting Authority, to verify this statement.

The undersigned understands that further qualifying information may be requested and agrees to furnish any such
information at the request of the Tender Inviting & Accepting Authority.

Certified that I have applied in the tender in the capacity of individual/as partner of a firm & I have not applied
severally for the same job.

I do not have any litigation in past or present with any Govt./PSU/Semi-Govt. organisation of the State/ Central
Government.

I or any of my constituent partner shall neither have abandoned any work nor any of our contract have been rescinded
during the last 5 (five) years from the date of publication of this NIT. Such abandonment or rescission will be
considered as disqualification towards eligibility

Authorized signatory of the Firm/Company:
Title & Capacity of the officer:

Name of the Firm with Seal:

Page 17 of 23



GENERAL TERMS & CONDITIONS OF CONTRACT

1. Drawing / Map:

The work is to be carried out in accordance with drawings / maps (if any) related to these contract and specification, the priced
schedule of probable items with approximate quantities and directions or instructions which may be issued by the Employer or his
Representative from time to time during the execution of the contract.

2. Interpretations:

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the following words shall

have the meaning herein assigned to them except where the subject of context otherwise requires:

D The term EMPLOYER/AUTHORITY shall mean The Divisional Manager, Bankura Forest Corporation Division ,
WBFDC Ltd. and include its successor and assigns or the Officers authorized to deal with any matters which those
presents are concerned on its behalf.

1)) The term REPRESENTATIVE shall mean Authorized Official of The Divisional Manager, Bankura Forest Corporation
Division, WBFDC Ltd.

1) CONTRACTOR shall mean the firm or company or person whose tender has been accepted by the employer and includes
his (their) heirs, legal representative assigns and successors.

V) SITE shall mean the site of the contract work including any erections thereof and any other land adjoining thereto
(inclusively as aforesaid allotted by the Employer for the contractor’s use).
V) This CONTRACT shall mean Articles of Agreement, these conditions, the schedule of quantities, the general instructions

to the Contractor, the specifications, the drawings / maps and correspondences by which the contract is added, amended,
valued of modified in any way by mutual consent.

) ACT OF INSOLVENCY shall mean any act of insolvency as desired by the Presidency Towns Insolvency Act or the
Provincial Insolvency Act or any amending statutes.

) THE WORKS shall mean the work or works to be executed or done under this contract.

(I1I) The DRAWINGS / MAPS shall mean the drawing/map or drawings/maps mentioned in NIT and any modifications of
them approved by the Employer or any further Working drawings/maps or sketches by the Employer or any further
working drawings/maps or sketches which may be furnished or approved in writing by the Employer.

(Iv) The SPECIFICATION shall include the Work specification and general specifications forming part of this contract.

V) The SCHEDULE OF QUANTITIES, BILL OF QUANTITIES shall mean the Schedule or Quantities as specified and
forming part of contract.

(VD) The PRICED SCHEDULE OR QUANTITIES shall mean the schedule duly priced.

(VII) NOTICE IN WRITING or WRITTEN NOTICE shall mean a notice in writing typed or printed characters sent (unless
delivered personally) or otherwise proved to have been received by Registered Post to the last known private or business
address as registered office of the addressee and shall be deemed to have been received when in the ordinary course of
post it would have been delivered. If the employer feels that the contractor (who has signed the agreement) should himself
come & personally meet to the employer for necessary discussion in connection with the work; he must contact
personally. In case the contractor (not his authorized person) does not meet personally and intentionally avoids or do not
reply the letter, the matter will fall under the breach of the contract. The work progress should be in the proportionate of
the time frame set forth for the completion of the works.

(VIII) The term APPROVED, DIRECTED or SELECTED mean the approval direction or selection of the Employer and where
ever the words ALLOW, INCLUDE, and PROVIDE occurs the cost of the items is as the risk of the contractor.
COMPLETION shall mean that the Work in the opinion of the Tender Inviting Authority; completed in all respect.

(IX) WORDS imputing persons include Firms and Corporation, words imputing the singular only also the plural and
vice/versa where the context so requires.

3. Scope of works:

Scope of work/supply includes furnishing all materials, labour, tools, machinery and equipment and management necessary for and
incidental to the completion of the work. Mechanisation as approved by the Employer is preferred. All work during its progress
and upon completion shall conform to lines as shown on the drawing/map furnished by the employer. Should any details essential
for efficient completion of the work be omitted from the drawings/maps and specifications it shall be the responsibility of the
Contractor to inform the Employer and to furnish and install such details with their concurrence, so that upon completion of the
proposed work the same will be acceptable and ready for use. The Tenderers are to note that the scope of work as mentioned may
be reduced to any extent which is absolutely at the discretion of the Employer. This reduction of the extent of work should not be a
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criterion for extra claim in respect of materials stored, establishment and cost incurred or any other losses occurring out of these
causes. The Contractor shall carry out and complete the works in every respect in accordance with this contract and in accordance
with the directions and to the satisfaction of Employer who shall be the final authority. The Employer may in their absolute
discretion issue further area by written instructions, details, direction and explanations which are hereafter collectively referred to
as the Employer’s instructions in regard to:

a) The variation or modification of the design, quality or quantity of works or the addition or omission or substitution of any work.

b) The removal from the site of any materials brought thereon by the Contractor and the substitution of any other materials thereof.
¢) The dismissal from the work of any person employed thereupon.

d) The opening up for inspection of any work covered up.

The Contractor shall forthwith comply with and duly execute any work comprised in such Employer’s instructions provided
always that verbal instructions, directions and explanations given to the Contractor or his representative upon the works by the
Employer shall, if involving a variation, be confirmed in writing by the contractor within seven days.

4. Variations:

The Contractor may when authorized and shall when directed, in writing by the Employer or one or more representative of
Employer whom the Employer may for that purpose appoint, shall be bound to add or omit from or vary the works.

If the employer feels that the whole or part of works of any item of estimate is to be done departmentally, or nature of work is
changed such conditions shall be acceptable for the contractor. The rates of items not included in the Schedule or Quantities shall
be settled by the Employer in accordance with the following rules:

(a) Asregards determination of the rates, the decision of the Employer shall be accepted as final

5. Deviations:
No deviation from the contract will on any account be allowed unless an order in writing is obtained from the Employer.

6. Site Conditions:

The contractor shall inspect the work site where the work under this contract are to be carried out, and note carefully the area
restrictions and obtain for themselves at their own responsibility all the information which may be necessary for the purpose of the
successful execution of the contracted work. They must also make themselves conversion with all the local conditions, means of
access to the site of work, transport facilities and character of the work, the supply of materials, conditions affecting labour and
other matter that may affect their tender. Employer does not undertake any responsibility, to obtain any concessions, permission
from the owner of the adjoining plot or from other party in respect of any allowance, access, encroachments etc. whether for the
facility of the works or otherwise. No claim therefore will be entertained should be Contractors have failed to comply with this
condition. All equipment required to be maintained are to be kept free from damages due to operation connection with the work.
The site shall be made available to the Contractors in the present condition. Site organization within this site boundary shall be the
responsibility of the Contractors.

7. Persons Tendering shall visit SITE Etc.
Persons tendering shall visit the site and make themselves thoroughly acquainted with the Nature and requirements of the case,

facilities of transport, conditions affecting labour and materials and removal of rubbish, cost of carriage freight and other charges
and shall allow for in their tenders for any special difficulty in carrying out the work.

8. Contractor to provide everything necessary:

The Employer shall on no account be responsible for the expense incurred by the Contractor for hired ground or water obtained
from elsewhere. The Contractor shall supply, fix and maintain at his own cost during the execution of any work necessary for
alignment watching required not only for the proper execution and protection of the said work, but also for the protection of
adjacent trees or plants and the safety of any adjacent roads, houses etc. The Contractor, shall at all times give access to staffs
employed by the Employer or any man deployed on the Work site/adjacent forest areas and to allow such deployed staffs with
proper identity for watch & patrolling duty or any other entrusted job.
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9. Protective Measures:

The Contractor from the time of being placed in possession of the site must include for watching and protecting the work, the site
and surrounding property during their working period. The Contractor shall indemnify the Employer against any possible damage
to the adjoining forest areas, trees, roads, or wild animals during execution of the work.

10. Access:

The Employers/His Authorised Representatives shall at all times have free access to the work site. The Contractor shall give every
facility to the all of them and their representatives necessary for inspection and examination and test of the materials and
workmanship. Except the representatives of Public Authorities no person shall be allowed on the work at any time without the
written permission of the Employer. If any work is to be done at a place other than the site of the work, the Contractor shall obtain
the written permission of the Employer for doing so.

11. Quality of Materials & Workmanship:
All the works specified and provided for in the specification or which may be required to be done in order to perform and complete
and part thereof shall be executed in the best and most workmanlike manner.

12. Contractor’s Employees:

The Contractor shall keep for the full time qualified engineers and skilled supervisors defined in the ITBA and approved by the
Employer, assisted with adequate staff constantly on the work, who will be responsible for the carrying out of the work to the true
meaning of the specifications and schedule and quantities and instructions and directions given to him by the Employer. Any
directions or instructions given to him in writing shall be held to have been to the Contractor officially.

The Employer/Authorized representative will have at all times access to the work site for inspection and examination of the work
and materials proposed to be used. Authorised representatives of the Contractor shall have power of Attorney for receiving
materials, cheque, signing measurement book etc. Any Supervisor, foreman, labour or other persons employed on the work by the
contractor who fails or refuses to perform the work in the manner specified herein shall be discharged immediately and such
person shall not again be employed on the work. When required in writing by the Employer the Contractor shall discharge any
person(s) who is in their opinion incompetent, disorderly or otherwise unsatisfactory. Such Discharge shall not be the basis of any
claim for compensation or damages against the Employer or any of its officers or employees.

The Contractor shall employ local labourers of adjoining forest areas and members of adjoining FPC (Forest Protection
Committee) and EDC if they want to carry out planting works in that particular planting site. No labour shall be employed on the
work who is below the age of eighteen years and who is not an Indian National. If female labour is engaged the Contractor shall
make necessary provision for safeguarding small children and keeping them clear of the site of operations. The Contractor shall at
his own expenses provide or arrange for provision of foot-wear for any labour doing the any specific work. Any labourer supplied
by the Contractor to be engaged on the work on daily work basis either wholly or partly under the direct order or control of the
Employer or their representative shall be deemed to be a person employed by the Contractor. The Contractor shall comply with the
provisions of all labour legislation including the requirements of payment of wages Act. 1936, minimum wages Act, 1948 and
Workman’s Compensation Act the rules framed there under and modifications thereof in respect of men employed by him in
carrying out the contract. It shall be the responsibility of the Contractor to see that any sub-contract under him, similarly complies
with the above requirements. (The Employer shall not however recognize any sub-contract or sub-contractor).

The Contractors shall keep the Employer saved, harmless and indemnified against claims if any of the workmen and all costs and
expenses as may be incurred by the Employer in connection with any claim that may be made by any workman. The Contractor
shall arrange to provide first aid treatment to the labourers engaged on the works. He shall within 24 hours of the occurrence of
any accident at or about the site or in connection with execution of the works, report such accident to the Employer and also to the
competent authority where such report is required by law.

15. Temporary Water Supply:
The Contractor shall make suitable arrangement for supply of water for the work. The Contractor shall have to make their own
arrangement for carrying water at the work site.

14. Clearing Away:

All rubbish and superfluous materials either from Contractor’s own work or from works of other agencies shall be removed from
the Work site on completion to the satisfaction of the Employer.
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15. Contractor Not To Sublet:
The Contractor shall not without the written consent and approval of the Employer assign the agreement or sublet any portion of
the work.

16. Agreement:
The successful Tenderer shall have to enter into an agreement with the Employer. Stamp duty and all other costs connected with
execution of such agreement shall be borne by the successful Tenderers.

17. Defect Liability Period:

If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or destroy any part of Work,
building, in which they may be working, or any building, road, road-curbs, fence, enclosure, water pipes, cables, drains, electric or
telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the premises, on which the work or any part
of it is being executed, or if any damage shall happen to the work from any cause whatsoever or any imperfection become
apparent in it at any time whether during its execution or within a period of three months or one year or three years or five years,
as the case may be (depending upon the nature of the work as described in the explanation appended hereto) hereinafter referred to
as the Defect Liability Period, from the actual date of completion of work as per completion certificate issued by The Divisional
Manager, Bankura Forest Corporation Division the contractor shall make the same good at his own expense, or in default, The
Divisional Manager, Bankura Forest Corporation Division may cause the same to be made good by other workmen and deduct the
expense (of which the certificate of The Divisional Manager, Bankura Forest Corporation Division shall be final and binding on
all concerned) from any sums, whether under this contract or otherwise, that may be then, or at any time thereafter become due to
Bankura Forest Corporation Division from the Contractor. or from his security deposit, either full, or of a sufficient portion thereof
and if the cost, in the opinion of The Divisional Manager, Bankura Forest Corporation Division (which opinion shall be final and
conclusive against the contractor), of making such damage or imperfection good shall exceed the amount of such security deposit
and/or such sums, it shall be lawful for Bankura Forest Corporation Division to recover the excess cost from the contractor in
accordance with the procedure prescribed by any law for the time being in force.

18. Payment terms will be decided at the time of signing agreement.

While making any payment to the Contractor, initially only 80% of approved bill amount will be paid. The contractor shall have
to make full payment of applied GST on approved bill amount and the contractor shall have to submit the GSTR-1 and GSTR-
3B against paid GST. Once WBFDCL is able to take input tax credit in GSTR-2B the contractor will get balance 20% of
approved bill amount. If the contractor fails to deposit the GST amount of approved bill / doesn*t submit GSTR-1 and GSTR-
3B, withheld 20% of approved bill amount shall stand forfeited to WBFDCL.

19. Commencement and Completion of Work:

Compensation for delay of work: @ 1% (One percent) of the tendered value of work arrived for each month of delay to be
computed on per day basis subject to the ceiling limit of security deposit already withheld or due to be withheld during imposition
of the said clause and minimum payable compensation equivalent to the Earnest Money deposited (EMD).

Provided always, that the total amount of compensation for delay, to be paid under this clause shall not exceed 25% of the
tendered value of work or the tendered value of the item or group of items of the work, for which a separate period of completion
is originally given. The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this contract, if the contractor catches up with the progress of work subsequently, part or full of the desired
progress as per the contract in accordance with the decision of the Tender Accepting Authority, under powers delegated by
Government to be communicated by the Employer, the additional amount shall be released.

20. Damage to Persons and Property/Insurance in respect of:
The Contractor shall be responsible for all injury to persons/labourers, animals or things, and for all damage to the Work/or

adjacent forest property which may arise from the operations or neglect of himself or of any sub-contractor or of any of his sub-
contractor’s employees, whether such injury or damage arises from carelessness, accident or any other cause whatever in any way
connected with the carrying out of his contract. This causes shall be held to include, internals, any damage to Work, whether
immediately adjacent or otherwise and any damage to roads, footpaths, bridges or ways forming the subject of this contract by
frost, rain, wind or other inclemency of the weather.

The contractor shall indemnify the employer and held them harmless in respect of all and any expenses arising from any such
injury or damage to persons or property as aforesaid and also in respect of any claim made in respect of injury or damage under
any acts of Government or other wise and also in respect of any award or compensation or the Contractor shall restore and repair
all damage of every sort mentioned in this clause so as to deliver up to the whole of contract works complete and perfect in every
respect so as to make good or otherwise satisfy all claims for damage to the property of the third parties. The contractor shall
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indemnify the Employer against all claims which may made against the Employer by any member of the public or other third party
in respect of anything which may arise in respect of the works or in consequence thereof and shall at his own expense arrange to
effect and maintain, until the completion of the contractor with any approved Insurance Company, a policy of insurance in the joint
policy or policies with the Employer from time to time during the currency of this contract, and shall duly and punctually pay the
premium payable thereof and if so required produce receipts for such payments, for the inspection of the Employer. The Contractor
shall also indemnify the Employer against all claims which may be made upon the Employer, whether under the workman’s
Compensation Act or any other Stature in force during the currency of this contract or common law in respect of any injury to any
of the contractor’s or /and sub-contractor workmen or labour and shall at his own expense effect and maintain until the completion
of the contract, with the approved Insurance Company a policy of Insurance in the joint names of the Employer and the Contractor
against sub-risks and deposit such policy or policies with the Employer from time to time during the currency of this contract. The
Contractor shall be responsible for anything which may be excluded from the Insurance Policies above referred to and also for all
other damage to any property arising out of an incidental to the negligent or defective carrying out of this contract. The Contractor
shall also indemnify the Employer in respect of any costs, charges or expenses arising out of any claims or proceeding and also in
respect of any award of compensation of damages arising therefore the Employer shall be at liberty and have the power to deduct
the amount of any damages, compensation costs, charges and expenses arising or to become due or to become due to the
Contractor. The Contractor shall on signing the contract, issue the works and keep them insured (the works and keep them insured)
until the Completion of the contract against loss or damage by the fire and /or earthquake with any approved Insurance Company
in the joint name of the Employer and the Contractor for the full amount of the contract and for any further sum if called upon to
be so by the Employer the premium of such further sum being allowed to the Contractor as an authorized extra. Such policy shall
cover the property of the Contractor or of any sub-contractor or Employees. The Contractor shall deposit the policy and receipts
for the premium with the Employer within 21 days from the date of signing the contract unless otherwise instructed by the
Employer. In default of the Contractor insuring as provide above, the Employer on his behalf may so insure and may deduct the
premium paid from any money due or which may become due to the Contractor. The Contractor shall as soon as the claim under
the policy is settled or the work reinstated by the Insurance Company should they elect to do so, proceed with all due diligence
with the completion of the work in the same manner as through the fire had not occurred and in all respect under the same
conditions of contract. The contract shall in case of rebuilding or reinstatement after fire shall be entitled to such extension of time
for completion as the Employer may deem fit.

21. Termination of Contract by Employer:

If the contractor (being an individual or a firm) commit any act of insolvency or shall be adjusted as an insolvent or shall make an
assignment or composition of the greater part in number or amount of his creditors or shall enter into a deed of assignment with his
creditors, or (being incorporated company), shall have an order made against him or pass an affective resolution for winding up
either compulsorily or subject to the supervision of the court or voluntarily, or if the official assignee of the contractor shall
repudiate the contract, or if the official assignee or the liquidator in any such winding up shall be unable within 7 (Seven) days
after notice to him requiring him to do so, to show to the responsible satisfaction of the employer that he is able to carry out and
fulfil the contract and if required by the employer to give security or if the contractor (whether in individual form or incorporated
company) shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the contractor or if
the contractors shall assign or sublet the contract without the consent in writing of the employer first obtained if the contractor
shall change or encumber this contract or any payment due to which may become due to the contractor their under or if the
employer shall certify in writing of that in his opinion the contractor :

a) has abandoned the contract, or

b) has failed to commence the work, or has without any lawful excuse under these
conditions suspended the progress of the work for 14 days after receiving from the Employer written notice to
proceed, or

c) has failed to proceed with the work such due diligence and failed to make such due progress as would enable the
work to be completed within the time agreed upon, after receiving from Employer to employ more men, or,

d) has failed to remove materials from site or to pull down and retained work within 7 days after receiving from the

Employer as written notice that the said materials or work were condemned or rejected by the Employer under
those conditions, or,

e) has neglected or failed persistently to observe and perform all or any of the acts, matter or things by this contract
to be observed and performed by the Contractor for 7 days after written notice shall have been given to the
contract requiring the Contractor to observe or perform the same, or

f) has to the detriment of good workmanship or define of the Employers instruction to the contrary sub-let any part
of the contract.
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Then and in any of the said causes the employer not withstanding any previous order after giving 7 (Seven) days notice in writing
to the contractors, determine the contract, but without thereby affecting the powers of the employer of the obligations and
liabilities of the contractor, the whole of which shall continue to be in force as fully as if the contractor has not been so determine
and as if the works subsequently executed has been executed by or on behalf of the contractor and further the employer, his agents
or representative may enter upon and take possession of the works and all plants, tools, shades, machinery and other power tools,
utensils and materials, lying upon the premises or the adjoining land or roads and use the same as his own property or may
employee the by means of his own representative and workman in carrying on and completing the work or by employing any other
contractors or other persons or person to complete the work, and the contractor shall not in any way interrupt, or do any matter or
thing to prevent or hinder such other contractor or other person or persons employed for completing and finishing or using the
materials and plant for the work when the works shall be completed or as soon thereafter as convenient, the employer shall give a
notice in writing to the contractor to remove his surplus materials and plant and should the contractor failed to do so within a
period of 14 (Fourteen) days after receipt thereof by him the employer may sell the same by public auction and shall give credit to
the contractor or for the amount so realised.

The employer shall thereafter ascertain and certify in writing under his hand that (if anything) shall be due or payable to or by the
employer, for the value of the said plant and materials so taken possession of by the employer and the expense or loss which the
employer shall have been put to in getting the work to be so completed and amount if any owing to the contractor and the amount
which shall be certified shall there upon be paid by the employer as the case may be and the certificate shall there upon be paid by
the employer, as the case may be and the certificate of the employer shall be final and conclusive between the parties.

22. Settlement of Dispute, Arbitration:

Except where otherwise provided in the Contract, all questions and disputes relating to the meaning of the specifications and
instruction herein before mentioned and as to the quality of workmanship or as to any other question, claim, rights, matter, or
things whatsoever, in any way arising out of or relating to the contract, or these conditions or otherwise concerning the works or
the execution or failure or execute the same, whether arising during the progress of the work or after the completion or
abandonment thereof shall be referred to the sole arbitration of The Managing Director, WBFDC Ltd.

Divisional Manager
Bankura Forest Corporation Division

Signature Not Verified
IPAl KUMAR
MANDAL ‘
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