Office of the Divisional Manager, Darjeeling Forest Corporation
Division, West Bengal Forest Development Corporation Limited

E-Tender for Construction of Overhead Tin Shed Work at Salugarah Saw Mill under Divisional Manager,
Darjeeling Forest Corporation Division, West Bengal Forest Development Corporation Limited

NIT No: 05/Construction/Salugarah/2-3(D)/2023-24 (1% Call)
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West Bengal Forest Development Corp. Ltd.
(A Govt. Of West Bengal Undertaking)
Office of the Divisional Manager,
Darjeeling Forest Corporation Division
Govt. Saw Mill Road, Mahananda para, Siliguri-734005
e-mail: dfcd@wbfdc.com CIN: U02005WB1974SGC029535

**k*k

Memo No. 1541/05/2-3(D)/23-24 Dated: 09/10/2023

Notice Inviting Tender No.: 05/Construction/Salugarah/2-3(D)/2023-24 (1* Call)

: ion of | Tin Shed Worl | | i

The Divisional Manager, Darjeeling Forest Corporation Division, West Bengal Forest Development
Corporation Limited invites e-tenders for the following work(s) as detailed in the table below. [Collection
(downloading) and Submission (uploading) of Tender can be made online through the website

https://wbtenders.gov.in only].

Estimated Amount of  |Cost of tender Period of
. Amount Put to Earnest documents Completion
Name of Project tender (Rs) Money tobe | (Tender Fees, ofthcfwork
' deposited(Rs.) inRs.)
Constlructior;] OverheaqII TiréI Sh(_ed_ Worli 6.57.852.00 13.157.00 30 days (from
at Salugara _Saw Mill un erD|V|3|o_na (Al statutory (2% of the the date of
Manager, Darjeeling Forest Corporation taxes are amount putto NIL issue of work
Division, West  Bengal Forest included ten deF;) q
Development Corporation Limited. included) order)
Sl. No. Component Amount (Rs.)
1 Work Component 5,51,981.55
2 Add: 18% GST 99,356.68
3 Total with GST 6,51,338.23
4 Add: Labour Cess @ 1% 6,513.38
5 Grand Total 6,57,851.61
6 Or Say 6,57,852.00

The Divisional Manager, Darjeeling Forest Corporation Division, WBFDC Ltd. reserves the right
to cancel any part of work /work without assigning any reason thereof.
In the event of e-filling, intending bidder may download the tender documents from the website

https://wbtenders.gov.in directly with the help of Digital signature Certificate.

a) Tenderer will select the tender to bid and initiate payment modes (vide Finance Department

Memorandum no. 3975-F(Y) Dated 28/07/2016)

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment

through ICICI Bank Payment gateway.

i) RTGS/NEFT in case of offline payment through bank accounts in any bank.

b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to as per

existing financial norms of Government of West Bengal.
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Schedule of Dates:

SI. No. Particulars Date & Time
Date of uploading N.LT. Documents — _
1 Online (Publishing Date) 12/10/2023 at 10:00 AM
2 Documents download start date (Online) 12/10/2023 at 10:00 AM
3 Documents download end date (Online) 01/11/2023 at 1 1:00 AM
4 Bid submission start date (Online) 12/10/2023 at 10:00 AM
5 Bid submission closing date (Online) 01/11/2023 at 11:00 AM
6 Bid opening date for Technical Proposal (Online) 03/11/2023 at 11:00 AM
7 Date of uploading technically qualified bidders (Online) To be notified in due course
8 Date of opening Financial Bids (Online) To be notified in due course
Note:
1) In case of any unscheduled holiday or on days of Bandh or natural calamity on the aforesaid dates, the next working
day will be treated as scheduled / prescribed date for the same purpose.
2) The Tender Inviting Authority may change the venue of opening the Technical or Financial Bids in case of exigent
circumstances like breakdown of communications link or conditions of force majeure.
3) The Tender Inviting Authority reserves the right to defer the date of opening of either Technical or Financial Proposal
or both, if required.
4) In case of payment, Each and Every bill initially 80% payment will be made and balance 20% payment will be made

after proper reflection of GST input in stipulated time, In case of failure of such payment (tax return) or mismatch of
tax returncorporation will be recover the amount from the balance payment.

INSTRUCTION TO BIDDERS (ITB)
Section — A

1. General Guidance for e-Tendering

1.1 Instructions / Guidelines for tenderers for electronic submission of the tenders online have been shown in Web
sitehttps://wbtenders.gov.in

1.2 Registration of Contractors
Any contractor willing to take part in the process of e-tendering will have to be enrolled and registered with the Government
eProcurement System.

1.3  Digital Signature Certificate (DSC)
Each contractor is required to obtain a Class-I1 or Class-I11 Digital Signature Certificate (DSC) for submission of tenders.

1.4  Collection of Tender Documents
The contractor can search and download NIT and tender documents electronically from computer once he logs on to the
websitementioned in Clause 1.1 using the Digital Signature Certificate. This is the only mode of collection of tender
documents.

15  Participation in more than one work
A prospective bidder shall be allowed in the job either in the capacity of individual or as a partner of a firm or registered
company.

2. Submission of Tenders:

2.1  General process of submission:
Tenders are to be submitted online through the website stated in Clause 1.1 in two folders, at a time for each work,
one isTechnical Proposal and the other is Financial Proposal, before the prescribed date and time mentioned in the list
attached. Using the Digital Signature Certificate (DSC), the documents are to be uploaded, virus scanned and digitally
signed. Tenderers shouldspecially take note of all the addendum/corrigendum related to the tender and upload the latest
documents as part of the tender.

2.2 Technical Proposal
The Technical Proposal should contain scanned copies and/or a declaration in standardized formats of the following in two
covers(folders).
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A. Technical File (Statutory Cover) containing
i NOTICE INVITING TENDER (NIT) (to be submitted in “NIT” Folder).

Section B (Form I, Form I, Form I1l and AFFIDAVIT - Y) (to be submitted in “FORMS” Folder).

Instructions to Bidders. (to be submitted in “ITB” Folder)
General Terms & Conditions of Contract. (to be submitted in “ GT AND CC” Folder)

Technical Specification. (to be submitted in “ TS > Folder) vi. Drawing if Any to (“DRAWING” Folder)
Note: Tender document may be downloaded from website &submission of Technical Bid/Financial Bid as per Tender Schedule

iii.
iv.

V.

vi.  Addenda/Corrigenda, if published: Contractors are to keep track of all the Addendum/Corrigendum issued with a particular
tender and upload all the above, digitally signed, along with the NIT. Tenders submitted without the
Addendum/Corrigendum will be treated as invalid and liable to be rejected.

B. My Document (Non-Statutory Cover) inclusive of all other Govt. Rules for attending tender.

Sl. No. Category Name Sub-Category Description Document Name
(For details see Clause 3 of ITB & relevant clauses of NIT)
1 Up to date Professional Tax deposit receipt challan
2 Updated GST Registration Certificate.
3 .T.R. Acknowledgement Receipt (last 3years) ,PAN CARD
A. | CERTIFICATES | CERTIFICATES |4 | Aadhar Card
5 Enlistment Certificate / Trade License for similar nature of work
All up-to-date documents regarding taxes and charges as
6 applicable
1 Proprietorship Firm - Trade Licence.
Partnership Firm - Registered Partnership Deed,
2 Registered Power of Attorney, Trade licence.
Pvt. Ltd. Company - Registration Certificate under
COMPANY COMPANY 3 X?tr:r%aeny §|' gc(:jté ll\i/lcce)rfé ;& AOA, Registered Power of
B. DETAILS DETAILS - Y, : - -
Registered Un-Employed Engineers and Labour Co-operative
4 Societies Limited.
Similar nature of work as per Notification no. 04A/PW/O/10C-
2/14 18.03.2015 of Public Works D Al
c CREDENTIAL CREDENTIAL |1 02/14dated 18.03.2015 of Public Works Department, Accounts
Branch, Government of West Bengal.
PLANTS & Authenticated copy of invoice, challan and way bill
D. EQUIPMENTS | MACHINERIES |1 (Machinery/Tools/Equipment)
Turnover 1 Last Three years Audited Balance Sheet & P&L Account.
E FINANCIAL PAYMENT Only Payment Certificate of work issued by the Concerned
' (INFO) CERTIFICATE authority and not the TDS certificate
F. Declaration Technical Staff 1 An affidavit mentioning the name of the technical staff.

2.3. Financial Proposal

i)

The financial proposal should contain the Bill of Quantities (B.O.Q) in one cover (folder). The contractor is to

quote the rate in the space marked for quoting rate in the BOQ.

i)

the contractor.

Only downloaded copy of the B.O.Q. are to be uploaded quoting the rate, virus scanned & digitally signed by
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3. Eligibility Criteria for participation in tender:
(a) The bidder should have been all necessary permission, registration and license as applicable. The bidder should have valid
PAN, GSTIN Registration.

(b) All categories of prospective Tenderers shall have to submit valid and up to date Professional Tax receipt challan, GST
registration certificate, Income Tax Return Acknowledgement receipt for last 3 years, PAN card issued by Income Tax
Department, Aadhar Card and Trade licence for similar nature of work in respect of the prospective tenderer. Bidders must
have Professional Tax registration and Trade License Registration under Government of West Bengal and G.S.T.
registration with the State of West Bengal.

(c) Where an individual person holds a Certificate in his own name duly issued to him against the company or the firm of which
he happens to be a director or partner, such individual person shall, while submitting any tender for and on behalf of such
company or firm, invariably submit a copy of registered power of attorney showing clear authorization in his favour, by the
rest of the directors of such company or the partners of such firm, to submit such tender. The Power of Attorney shall have
to be registered in accordance with the provisions of the Registration Act, 1908. (Non-statutory Documents).

(d) Neither prospective Tenderer nor any of the constituent partners had been debarred to participate in any Tender by the
State/ Central Government, State /Central Government undertaking, Statutory/ Autonomous bodies constituted under the Central/
State statute during the last 5 (five) years prior to the date of this NIT. Such debarring will be considered as disqualification
towards eligibility. (A declaration in this respect has to be furnished by the prospective bidders as per prescribed Format-
Affidavit-Y). [Non-statutory Documents]

(e) The partnership firm shall furnish the Registered Partnership Deed and the Company shall furnish the Memorandum of Association (MOA)
and Article of Association (AOA.) [Non-statutory Documents]

(f) Registered Un-Employed Engineers’ Co-operative Societies / Labour Co- Operative Societies are required to furnish the
following documents: - [Non-statutory Documents]
i. Current "No Objection Certificate” from the Assistant Registrar of Co-operative Societies.
ii.  Supporting documents showing area of operation. iii. Bye-laws duly approved by the
Assistant Registrar of Co-operative Societies.
iv. Name with address and signature (in original) of the present Board of Directors of the Co-operative Society
V. Copies of Minutes of last Annual General Meeting and Audit Report of the Co-operative Society with the evidence of
submission of the same to the concerned Authorities, duly attested.

(9) The prospective Tenderers or any of their constituent partner shall neither have abandoned any work nor any of their
contract have been rescinded during the last 5 (five) years. Such abandonment or rescission will be considered as disqualification
towards eligibility.

(h) Joint Ventures not allowed.

(i) A prospective Tenderer shall be allowed to participate in the job either in the capacity of individual or as a partner of a firm.
If the prospective Tenderer is found to have applied severally in a single job, all his applications will be rejected for that job.

(j) Conditional / Incomplete Tender will not be accepted under any circumstances.

(k) Intending tenderer should produce credentials of similar nature of completed work as per Notification no. 04-
A/PW/0O/10C02/14dated 18.03.2015 of Public Works Department, Accounts Branch, Government of West Bengal.

(I) Absence of any of these details / lack of proof or lack of sufficient documents to substantiate the above shall make the
Tenderer / Bidder ineligible for further consideration. During the process of evaluation, if employer finds that there are any
wrong details, mis-representation or false declarations given by the Tenderer / Bidder, the bank shall have the right to
disqualify and / or black list the firm and take other action as deemed necessary.

(m) Tenderers has to produce duly self-attested supporting documents/certificate from the employer/client with whom theyhave
worked. Audited Balance Sheet duly certified by the Chartered Accountant and valid payment certificate issued by the
Govt. Organization/PSU/Semi Govt. Organization along with the application (online).

(n) Agencies are required to give a detail work programme in the form of a bar chart/work flow chart along with tender.
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(o) The bid submission by an intending tenderer who is already blacklisted in any State/Central Government, State/ Central
Government Undertaking, Statutory/ Autonomous bodies constituted under the Central/ State Statute will not be entertained.

(p) All the participants have to upload undertaking that they do not have any litigation that past or present with any
Govt./PSU/Semi-Govt. Organization of the State.

(9) The eligibility of a bidder will be ascertained on the basis of the attached documents uploaded using digital signature in
support of the minimum criteria and the declaration executed through prescribed affidavit in non-judicial stamp paper (must
be upload both sides of Stamp Paper) of appropriate value duly notarized. If any documents submitted by a bidder is either
manufacture or false, in such cases, the eligibility of the bidder/tenderer will be out rightly rejected at any stage without any
prejudice.

4. Opening of Technical Proposal: -

Technical proposals will be opened by the authorized representatives electronically from the website stated in Clause 2.1, using
their Digital Signature Certificate.

Intending tenderers may remain present, if they so desire.

Cover (Folder) for Statutory Documents should be opened first, if found in order, Cover (Folder) for Non-Statutory Documents
will be opened. If there is any deficiency in the Documents, the tender will summarily be rejected.

Decrypted (transformed into readable formats) documents of the non-statutory Cover will be downloaded, and handed over to
the Tender Evaluation Committee (constituted for evaluation of tenders).

5. Uploading of summary list of technically qualified tenderers:

Pursuant to scrutiny and decision of the Tender Evaluation Committee (TEC), the summary list of eligible tenderers with the
serial number of work(s) for which their Financial Proposals will be considered will be uploaded in the web portals.

While evaluation, the Committee may summon the tenderers and seek clarification / information or additional documents or
original hard copy of any of the documents already submitted and if these cannot be produced within the stipulated time frame,
their proposals will be liable for rejection.

6. Final publication of summary list of technically qualified tenderers:
Date of opening of financial bid will to be intimated in the final summary list.

7. Opening and Evaluation of Financial Proposal:

Financial proposals of the tenderers declared technically eligible by the Tender Evaluation Committee will be opened
electronically from the web portal stated on the prescribed date.

The encrypted copies will be decrypted and the rates will be read out to the contractors remaining present at that time.

After evaluation of Financial Proposal, by the appropriate Authority of West Bengal Forest Development Corporation, may
upload the final summary result containing inter-alia, name of contractors and the rates quoted by them against each work
provided Tender evaluation committee is satisfied that the rate obtained is fair and reasonable and there is no scope of further
lowering down of rate.

8. Procedures to be followed when one / two technically qualified tenderers participated in any tender:
Action will be taken in accordance with Finance Department, Audit Branch, Group T, memo no. 2320-F(Y) dated

07/06/2022.

9. Acceptance of Tender (Technically eligible/qualified)
Lowest valid rate should normally be accepted. However, the Tender Accepting Authority does not bind himself to do so and
reserves the right to reject any or all the tenders.

10. Grounds for Suspension and Debarment

The procedure as laid down below shall govern the suspension/debarment of Suppliers/Contractors/Consultants (Contractors for

brevity) involved in WBFDC Ltd. procurement for offences or violations committed during competitive bidding and contract

implementation, for the works.

(1)  Submission of eligibility requirements containing false  information or
falsified documents.

(2)  Submission of Bids that contain false information or falsified documents, or the concealment of such information in the
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Bids in order to influence the outcome of eligibility screening or any other stage of the bidding process. (3) Unauthorized use of
one’s name/digital signature certificate for the purpose of bidding process. (4) Any documented unsolicited attempt by a bidder
(A Person/Contractor/Agency /Joint Venture/Consortium/Corporation participating in the procurement process and/or a person /
Contractor / Agency / Joint Venture / Consortium / Corporation having an agreement/contract for any procurement with the
department shall be referred as Bidder) unduly influencing the outcome of the bidding in his favour.

(5) Refusal or failure to post a self-declaration to the effect of any previous debarment imposed by any other department
of State Government and/or Central Government.

(6) All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complain about any Bidder,
lodging false complain about any Officer duly authorized by the Department, restraining any interested bidder to participate in
the bidding process, etc.

(7 Assignment and subcontracting of the contract or any part thereof without prior written approval of the procuring entity.
(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or indirect involvement in threatening,
making false complaints etc. damaging the reputation of the department or any other type complaint considered fit by the
competent authority of the department, are received from more than one Officer or on more than one occasion from individual
Officer.

9) Refusal or failure to post the required performance security / earnest money within the prescribed time without justifiable
cause.

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor having requisite license / supervisor
certificate of competency as specified in the contract.

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into contract with the Government without
justifiable cause.

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start work or performance within the
specified period as mentioned in the “Letter of Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice
to Proceed”, “Award of Contract”, etc.

(13) Failure by the Contractor to fully and faithfully comply with its contractual obligations without valid cause, or failure
by the Contractor to comply with any written lawful instruction of the Procuring Entity/Authority (the Officer authorized by the
WBFDC Ltd. for procurement) or its representative(s) pursuant to the implementation of the Contract. (14) For the procurement
of Consultancy Service/Contracts, poor performance by the Consultant of his services arising from his fault or negligence. Any
of the following acts by the Consultant shall be construed as poor performance. (i)Non deployment of competent technical
personnel, competent Engineers and/or work supervisors;

(i))Non-deployment of committed equipment, facilities, support staff and manpower;
(iii)Defective  design  resulting in  substantial ~ corrective  works in design and/or construction;
(iv)Failure to deliver critical outputs due to consultant’s fault or negligence;
(V) Specifying materials which are inappropriate and substandard or way above acceptable standards leading to high
procurement cost;

(vi) Allowing defective workmanship or works by the Contractor being supervised by the Consultant. (15) For the

procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer, supplier, or distributor arising
from his fault or negligence and/or unsatisfactory or inferior quality of goods, vis-a-vis as laid down in the contract.

(16) Willful or deliberate abandonment or non-performance of the project or Contract by the Contractor resulting in substantial
breach thereof without lawful and/or just cause.

CATEGORY OF OFFENCE: -

(A) First degree of offence: 1 to 16 of the above Clause-41 to be considered as First degree of offence.

(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ above, committed by a particular
Bidder/Contractor/Supplier on more than one occasion, be considered as Second degree of offence.

In addition to the penalty of suspension/debarment, the bid security / earnest money posted by the concerned Bidder or prospective
Bidder shall also be forfeited.
PENALTY FOR OFFENCE: -
(1) For committing First degree of offence: Disqualifying a Bidder from participating in any procurement process under West
Bengal Forest Development Corporation Limited up to 2 (two) years.
(1 For committing Second degree of offence: Disqualifying a Bidder from participating in any procurement process under
the West Bengal Forest Development Corporation Limited up to 3 (three) years.

11. Earnest Money Deposit (EMD):

a) Earnest Money payment:
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i. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI Bank
Payment gateway.
ii. RTGS/NEFT in case of offline payment through bank accounts in any bank.
b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to
i.  As per existing financial norms of Government of West Bengal.
c) Refund of EMD: The EMD of the unsuccessful Tenderer will be refunded as per notification issued by Finance Department,
Government of West Bengal, Memo no. 3975-F(Y) dated 28/07/2016.

d) Intending Tenderers should download the Tender Documents from the website http:/wbtenders.gov.in directly with the help
of Digital Signature Certificate.

e) Both Technical Bid and Financial Bid should be submitted duly digitally signed by the Tenderer through the website
http:/wbtenders.gov.in as per the 'Date & Time Schedule' stated in this N.1.T. (Details of which has been narrated in 'Instruction
to Bidders")

12. Opening of Tender:

(@) The Technical Bid shall be publicly opened by the authority receiving tender or by his authorized representative, as per
the Date & time Schedule mentioned in NIT.

(b) Prospective Tenderers or their authorized representatives may be present during the opening process.

(c) Financial Bids of only those tenderers who would qualify in the Technical Bid evaluation will be opened.

(d) The intending Tenderers shall clearly understand that whatever may be the outcome of the present Invitation of Tender,
no cost of Tendering shall be reimbursable by the WBFDC Ltd. The Divisional Manager, Darjeeling Forest
Corporation Division, West Bengal Forest Development Corporation Limited reserves the right to reject any tender or
all Tenders without assigning any reason whatsoever and is not liable for any cost that might have incurred by any
Tenderer at any stage of Tendering.

(e) The acceptance of the tender rests with The Divisional Manager, Darjeeling Forest Corporation Division, West Bengal
Forest Development Corporation. Limited who does not bind himself to accept the lowest tender and reserves to himself
the authority to reject any or all the tenders received without assigning any reason thereof.

(f) The Contractor/Bidder should see the site of works and Tender Documents, Drawings etc. before submitting e-Tender
and satisfy himself/herself regarding the condition and nature of works and ascertain difficulties that might be
encountered in executing the work, carrying materials to the site of work, availability of drinking water and other human
requirements & security etc. Work on river banks may be interrupted due to a number of unforeseen reasons e.g. sudden
rises in water levels, inundation during flood, inaccessibility of working site for carriage of materials. Engineer-in
Charge may order the contractor to suspend work that may be subjected to damage by climate conditions. No claim will
be entertained on this account. There may be variation in alignment, height of embankment or depth of cutting, location
of revetment, structures etc. due to change of topography, river condition and local requirements etc. between the
preparation and execution of the scheme for which the tendered rate and contract will not stand invalid. The Contractor
will not be entitled to any claim or extra rate on any of these accounts.

13. The selected Contractor must arrange to procure all materials required for the proper completion of the work (as per the
Technical Specifications of the tender document). The Employer will not on any account be responsible for procuring the same.

14. The selected contractor shall apply to The Divisional Manager, Darjeeling Forest Corporation Division, West Bengal Forest
Development Corporation. Limited for seeking permission for utilization of land at the close proximity of the site for arranging
required (if any) plant & machineries, store of materials, labour shed, laboratory etc. at his own cost and responsibility. All such
temporary shed etc. shall have to dismantled and all debris etc. cleared from site post completion of the work or as directed by
The Divisional Manager, Darjeeling Forest Corporation Division, West Bengal Forest Development Corporation. Limited.
Once an order to the effect is issued from The Divisional Manager, Darjeeling Forest Corporation Division, West Bengal Forest
Development Corporation. Limited in this regard, it shall be brought to effect by the contractor without contest.

15. Validity of Bids:

Generally, Bids will be valid for 120 days from the date of opening of the financial proposal. However, extension of bid validity
may be suitably considered by the Tender Inviting Authority, if required, subject to obtaining a written confirmation of the
contractor/bidder(s) to that effect Withdrawal of e-Tender once the bid has been submitted online and after passing of end date
for submission which has been accepted for further processing is not allowed. EMD will be forfeited by WBFDC Ltd. and the
bidder/contractor penalized in terms of provisions in the notice of the tender (SI. 10 of ITB).

16. Verification of credentials/onsite projects:
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Before issuance of the work order, the Tender Accepting Authority may verify the credential and other documents of the lowest
Tenderer if found necessary. After verification, if it is found that such documents submitted by the lowest Tenderer is either
manufactured or false in that case, work order will not be issued in favour of the Tenderer under any circumstances and legal
action will be taken against him.

17. Cancellation of Tender:
The Divisional Manager, Darjeeling Forest Corporation Division, West Bengal Forest Development Corporation. Limited
reserves the right to cancel this N.I.T. due to unavoidable circumstances and no claim in this respect will be entertained.

18. Security Deposit:

While making any payment to the contractor whose tender has been accepted for work done under the contract, the authority
making payment shall deduct such sum which together with the Earnest Money already deposited and converted into security
deposit, shall amount to 10% of the value of works executed at the material point of time and paid during the progressive running
accounts bills, so that total deduction together with Earnest Money constitute 10% of the tendered value of work actually done

Additional Performance Security @ 10% of the tendered amount in the form of Bank Guarantee from a Scheduled Bank, valid up
to the date of completion of work, shall be obtained from the successful bidder, if the accepted bid value is 80% or less than the
estimated amount put to tender.

If the bidder fails to submit Additional Performance Security within 7 (seven) working days from the date of LoA or the time period
as approved by the Tender inviting Authority, his Earnest Money will be forfeited.

If the bidder fails to complete the works successfully, the Additional Performance Security along with Security Deposit lying with
the WBFDC Ltd. shall be forfeited at any time during the pendency of contract period as per relevant Clauses of the Contract.

Necessary provisions regarding deductions of Security Deposit from the progressive bills of the Contractor as per relevant clauses of
the contract will in no way be affected/ altered by this Additional Performance Security.

19. Technical Specification and Quality of Works (To be read in conjunction with “Specification of Works”):

Unless otherwise stipulated, all the works are to be done as per the Technical Specifications of the tender document. Contractor
may refer to the relevant PWD (W.B.) Schedule of Rates for the working area including up to date addenda and corrigenda, if
any, published by Public Works Department, Government of West Bengal. The project should be executed as per current
procedure and practice of Directorate of Forests, Govt. of West Bengal.

20. Deduction of Taxes Etc:
Deduction of Income Tax & other taxes from the Contractors Bill will be made as per existing govt. rules.

21. Defect Liability Period:

If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or destroy any part of
building, in which they may be working, or any building, road, road-curbs, fence, enclosure, water pipes, cables, drains, electric
or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the premises, on which the work or any
part of it is being executed, or if any damage shall happen to the work from any cause whatsoever or any imperfection become
apparent in it at any time whether during its execution or within a period of three months or six month or one year or three years
or five years, as the case may be (depending upon the nature of the work as described in the explanation appended hereto)
hereinafter referred to as the Defect Liability Period, from the actual date of completion of work as per completion certificate
issued by The Divisional Manager, Darjeeling Forest Corporation Division, West Bengal Forest Development Corporation.
Limited
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the contractor shall make the same good at his own expense, or in default, The Divisional Manager, Darjeeling Forest
Corporation Division, West Bengal Forest Development Corporation. Limited may cause the same to be made good by other
workmen and deduct the expense (of which the certificate of The Divisional Manager, Darjeeling Forest Corporation Division,
West Bengal Forest Development Corporation. Limited shall be final and binding on all concerned) from any sums, whether
under this contract or otherwise, that may be then, or at any time thereafter become due to the contractor from the WBFDC Ltd.
or from his security deposit, either full, or of a sufficient portion thereof and if the cost, in the opinion of The Divisional
Manager, Darjeeling Forest Corporation Division, West Bengal Forest Development Corporation. Limited (which opinion shall
be final and conclusive against the contractor), of making such damage or imperfection good shall exceed the amount of such
security deposit and/or such sums, it shall be lawful for West Bengal Forest Development Corporation. Limited to recover the
excess cost from the contractor in accordance with the procedure prescribed by any law for the time being in force.

22. Removal of Discrepancy:
If any discrepancy arises between two similar clauses on different notification, the clause as stated in later notification will
supersede former one in following sequence: -
a. Form of Agreement
b. N.LT.
c. Technical Specifications
d. General Terms and Conditions
e
f

Relevant PWD(W.B.) Schedule of Rates
Instructions to Bidders

23. MOBILISATION ADVANCE/ COST OVER RUN:
No Mobilizations Advance and Secured Advance will be allowed.

24. Canvassing in connection with the tender is strictly prohibited.

25. Site of work and necessary drawings may be handed over to the successful Tenderer along with the work order or in a phase
wise manner as deemed fit by The Divisional Manager, Darjeeling Forest Corporation Division, West Bengal Forest
Development Corporation. Limited. No claim in this regard will be entertained.

26. The successful Tenderer will have to start the work as per the work order to commence the work.

27. The contractor shall not be entitled for any compensation for any loss suffered by him due to delay arising out for modification
of the work, due to non-delivery of the possession of site and / or modification of work etc.

28. Prevailing safety norms has to be followed by the successful Tenderer during execution of the work so that LTI (Loss of time
due to injury) is zero.

29. Guiding schedule of works should be followed as per existing norms, patterns, lying in the working division.

30. No tenderer shall be deemed to be fit for consideration unless the tender documents are fully and completely filled in. All
information that may be asked from the Tenderer must be unequivocally furnished. The eligibility of a Tenderer will be
ascertained on the basis of the documents submitted by a Tenderer in support of eligibility criteria. If any document submitted
by a Tenderer is found to be incomplete/incorrect/ manufactured / fabricated or false, his Tender will be out rightly rejected
at any stage and legal action will be taken against him.

31. A Tenderer is to quote in figures as well as in words, his rates in the following forms as applicable in his cases against the
estimated value put to tender of the tender form (BOQ).

32. In the event of a tender being submitted by a firm, it must be signed by a member or members of the firm having legal
authority to do so and if called for, legal documentations in support thereon must be produced for inspection and in the case
of a firm carried out by one member or a joint family it must disclose that the firm is duly registered under the Indian
Partnership Act.

33. The Tenderer must sign at the bottom of each page of the tender documents as a proof of acceptance of terms and conditions
of the Tender. Overwriting shall not be allowed. All corrections, alternations etc. must be duly signed.
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34. It must be clearly understood that the quantities of the various items indicated in the schedule or probable items are
approximate only and may be appreciably increased or decreased during actual execution. The contractor shall remain effected
by alteration.

35. The successful tenderer shall have to comply with the provision of the Minimum Wages Act, 1948 (d) and
the subsequent amendments thereof.

36. Work order will be issued subject to availability of fund, administrative approval and financial sanction from
the competent authority.

RATES ARE FIRM FOR THE PERIOD OF THE PROJECT. IN CASE ANY ABNORMAL DEVIATION IS OBSERVED
DURING THE COURSE THE TENDER ACCEPTING AUTHORITY MAY REFER TO THE APPROPRIATE HIGHER
AUTHORITY OF WBFDC Ltd. IN DECIDING ON THE RATE REVISIONS (IF NEEDED).

Divisional Manager,
Darjeeling Forest Corporation Division
West Bengal Forest Development Corp. Ltd.

Memo No. 1541/05/2-3(D)/23-24 Fkk Dated: 09/10/2023
Copy forwarded for kind information to: -

1) The Managing Director, West Bengal Forest Development Corp. Ltd.

2) The General Manager, (HQ), West Bengal Forest Development Corp. Ltd.

3) The General Manager, (North), West Bengal Forest Development Corp. Ltd.

4) The Guard File

5) Notice Board

Divisional Manager,
Darjeeling Forest Corporation Division
West Bengal Forest Development Corp. Ltd.
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Section - B
FORM-I
APPLICATION
(To be submitted in the original letterhead of The Firm/Company)

To,

Divisional Manager,

Darjeeling Forest Corporation Division
West Bengal Forest Development Corp. Ltd

Subject: Name of the Work with Tender reference no.

Reference: (N.I.TNo.)

Dear Sir / Madam,
Having examined the Statutory, Non-statutory and NIT documents; 1/We hereby submit all the necessary information and relevant
documents for evaluation.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for application
and for completion of the contract documents is attached herewith.

I/We are interested in bidding for the work mentioned above.

I/We understand that
(a) Tender Inviting Authority and Accepting Authority can amend the scope and value of the contract bid under this
project
(b) Tender Inviting Authority and Accepting Authority reserve the right to reject any tender without assigning any
reason.
The application is made by me/us on behalf of in the capacity of duly

authorized to submit the tender.

Enclosure:
(1) Technical Proposal (Envelop-1/Folder)
(2) Financial Proposal (Envelop-2/Folder)

Date:

Authorized signatory of the firm/company:
Title & Capacity of the officer:
Name of the Farm with Seal:
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Section-B
FORM II
(TOBE FILLED UP BY TENDERER)
(To be submitted in the original letterhead of The Firm/Company)

To,
Divisional Manager,
Darjeeling Forest Corporation Division
West Bengal Forest Development Corp. Ltd

Dear Sir/ Madam,

Ref:-
Tender Reference NO. .......coovvvvevevcvccreiene

1. 1/We refer to the tender notice issued by you for the WOrk of ..........cccceeoveiivii i, in
division vide tender reference no. mentioned above.
2. I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all aspects of tender
conditions, subject above, I/ We hereby agree, should this tender be accepted in whole or in part, to:
(a) abide by and fulfil all the terms and provisions of the said conditions annexed hereto;

(b) complete the works within .................... days.
3. 1/ We have deposited the earnest money of Rs. only which, I/ We note that deposited EMD, will not
bear any interest and is liable for forfeiture-
0] If our offer is withdrawn within the validity period of acceptance.
(i) If the contract is not executed within 7 days from the date of receipt of the letter of acceptance.
Or
(iii) If the work is not commenced within 7 days after issue of work order/ handing over of the site

whichever is later.
4. 1/ We understand that you are not bound to accept the lowest or any tender you receive.

Yours faithfully,

SIGNALUE.....eeee e e
DeSIgNation : .....oceeverieeereeer s
Address e

Name of Proprietor/Partners/Directors of the Firm/Company:
1)
2)
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Section — B
FORM -1
STRUCTURE AND ORGANISATION
(To be submitted in the original letterhead of The Firm/Company)

A.l. Name of the applicant (Tenderer):

A.2. Office Address:

Telephone No.:

Fax No.: e-mail :

A.3. Name and address of Bankers:

A.4. Attach an organization chart showing the structure of the company with names of key personnel and technical staff
with Bio-data

Date:

Authorized signatory of the Firm/Company:
Title & Capacity of the officer: Name
of the Firm with Seal:

Note: Application covers Proprietary Firm, Partnership, Pvt. Ltd. Company or Corporation
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Section-B

AFFIDAVIT - Y
(To be furnished in Non-judicial stamp paper of appropriate value duly notarized)

() I, the undersigned do certify that all the statements made in the attached documents are true and correct. In case of any
information submitted, proved to be false or concealed, the application may be rejected and no objection/claim will be
raised by the undersigned.

(1)) The undersigned also hereby certifies that neither our Firm/ Company nor
any of constituent partners had been debarred to participate in tender by State/ Central Government, State /Central
Government undertaking, Statutory/ Autonomous bodies constituted under the Central/ State statute in favour of whom
credentials are preferred by the undersigned towards eligibility criteria claim; during the last 5 (five) years prior to the
date of publication of this N.I.T.

(m The undersigned would authorize and request any Bank, person, Firm, or Corporation to furnish pertinent information
as deemed necessary and/or as requested by The Divisional Manager, Darjeeling Forest Corporation Division, West
Bengal Forest Development Corporation Limited herein referred to as the Tender Inviting & Accepting Authority, to
verify this statement.

(v The undersigned understands that further qualifying information may be requested and agrees to furnish any such
information at the request of the Tender Inviting & Accepting Authority.

V) Certified that | have applied in the tender in the capacity of individual/as partner of a firm & | have not applied severally
for the same job.

(VI) I do not have any litigation in past or present with any Govt./PSU/Semi-Govt. organisation of the State/ Central
Government.

(V) 1 or any of my constituent partner shall neither have abandoned any work nor any of our contract have been rescinded
during the last 5 (five) years from the date of publication of this NIT. Such abandonment or rescission will be considered
as disqualification towards eligibility

Date:

Authorized signatory of the Firm/Company:
Title & Capacity of the officer: Name
of the Firm with Seal:
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GENERAL TERMS & CONDITIONS OF CONTRACT

1. Interpretations:

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the following words shall

have the meaning herein assigned to them except where the subject of context otherwise requires:

1) The term EMPLOYER/AUTHORITY shall mean The Divisional Manager, Darjeeling Forest Corporation Division,
West Bengal Forest Development Corporation Limited, and include its successor and assigns or the Officers
authorized to dealwith any matters which those presents are concerned on its behalf.

)] The term REPRESENTATIVE shall mean Authorized Official of The Divisional Manager, Darjeeling Forest
Corporation Division, West Bengal Forest Development Corporation Limited.

1) CONTRACTOR shall mean the firm or company or person whose tender has been accepted by the employer and
includes his (their) heirs, legal representative assigns and successors.
V) SITE shall mean the site of the contract work including any erections thereof and any other land adjoining

thereto (inclusively as aforesaid allotted by the Employer for the contractor’s use).
V) This CONTRACT shall mean Articles of Agreement, these conditions, the schedule of quantities, the general
instructions tothe Contractor, the specifications, the drawings / maps and correspondences by which the contract is
added, amended, valued ofmodified in any way by mutual consent.

(VIII)  ACT OF INSOLVENCY shall mean any act of insolvency as desired by the Presidency Towns Insolvency Act or the
Provincial Insolvency Act or any amending statutes.

(IX) THE WORKS shall mean the work or works to be executed or done under this contract.

(X) The DRAWINGS / MAPS shall mean the drawing/map or drawings/maps mentioned in NIT and any modifications of
them approved by the Employer or any further Working drawings/maps or sketches by the Employer or any further
working drawings/maps or sketches which may be furnished or approved in writing by the Employer.

(X1) The SPECIFICATION shall include the plantation specification and general specifications forming part of this contract.

(XI)  The SCHEDULE OF QUANTITIES, BILL OF QUANTITIES shall mean the Schedule or Quantities as specified and
forming part of contract.

(XIIl)  The PRICED SCHEDULE OR QUANTITIES shall mean the schedule duly priced.

(XIV)  NOTICE IN WRITING or WRITTEN NOTICE shall mean a notice in writing typed or printed characters sent (unless
delivered personally) or otherwise proved to have been received by Registered Post to the last known private or business
address as registered office of the addressee and shall be deemed to have been received when in the ordinary course of
post it would have been delivered. If the employer feels that the contractor (who has signed the agreement) should
himself come & personally meet to the employer for necessary discussion in connection with the work; he must contact
personally. In case the contractor (not his authorized person) does not meet personally and intentionally avoids or do
not reply the letter, the matter will fall under the breach of the contract. The work progress should be in the proportionate
of the time frame set forth for the completion of the works.

(XV)  The term APPROVED, DIRECTED or SELECTED mean the approval direction or selection of the Employer and where
ever the words ALLOW, INCLUDE, and PROVIDE occurs the cost of the items is as the risk of the contractor.
COMPLETION shall mean that the plantation in the opinion of the Tender Inviting Authority; completed in all respect.

(XVI)  WORDS imputing persons include Firms and Corporation, words imputing the singular only also the plural and
vice/versa where the context so requires.

2. Scope of works:

Scope of work/supply includes furnishing all materials, labour, tools, machinery and equipment and management necessary for
and incidental to the completion of the work. Mechanisation as approved by the Employer is preferred. All work during its
progress and upon completion shall conform to lines as shown on the drawing/map furnished by the employer. Should any details
essential for efficient completion of the work be omitted from the drawings/maps and specifications it shall be the responsibility
of the Contractor to inform the Employer and to furnish and install such details with their concurrence, so that upon completion
of the proposed work the same will be acceptable and ready for use. The Tenderers are to note that the scope of work as mentioned
may be reduced to any extent which is absolutely at the discretion of the Employer. This reduction of the extent of work should
not be a criterion for extra claim in respect of materials stored, establishment and cost incurred or any other losses occurring out
of these causes. The Contractor shall carry out and complete the works in every respect in accordance with this contract and in
accordance with the directions and to the satisfaction of Employer who shall be the final authority. The Employer may in their
absolute discretion issue further area drawings/maps and /or written instructions, details, direction and explanations which are
hereafter collectively referred to as the Employer’s instructions in regard to:

a) The variation or modification of the design, quality or quantity of works or the addition or omission or substitution of any
work.

b) Any discrepancy in the drawings/maps or between the schedule of Quantities and /or Drawings/Maps and/or Specifications.
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c) The removal from the site of any materials brought thereon by the Contractor and the substitution of any other materials
thereof.

d) The demolition, removal and/or re-execution of any work executed by the Contractor.

e) The dismissal from the work of any person employed thereupon.

f) The opening up for inspection of any work covered up.

g) The rectification and making goods of any defects under Clause hereinafter and those arising during the maintenance period

(retention period).

The Contractor shall forthwith comply with and duly execute any work comprised in such Employer’s instructions provided
always that verbal instructions, directions and explanations given to the Contractor or his representative upon the works by the
Employer shall, if involving a variation, be confirmed in writing by the contractor within seven days. No work, for which rates
are not specifically mentioned in the priced schedule of quantities, shall be taken up without written permission of the Employer.
Rates of items not mentioned in the Priced Schedule of Quantities shall be fixed by the Employer, as provided in

Clause VARIATION. If complete with the Employer’s instructions as aforesaid involves work and/or loss beyond that
contemplated by the Contract then, unless the same were issued owing to some breach of this contract by The Contractor, the
Employer shall pay to the Contractor the price of the said work an extra to be valued as hereinafter provided and /or loss.

3. Variations:

The Contractor may when authorized and shall when directed, in writing by the Employer or one or more representative of
Employer whom the Employer may for that purpose appoint, shall be bound to add or omit from or vary the works shown upon
the Drawings/Maps or described in specification or included in the Schedule of Quantities but the Contractor shall make no
addition, omission or variation without such authorization or direction. A verbal authority or direction by the Employer, if
confirmed by the Contractor in writing within seven days, be deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been executed by the Contractor on specific direction on the Authority
of Employer as herein mentioned any variation i.e. additions, omissions or substitutions shall vitiate the Contract. The employer

may order to plant one species instead of another species (mentioned in specification), wherever necessary, the contractor will
be bound to do such work(s) on same schedule rates. If the employer feels that the whole or part of works of any item of estimate
is to be done departmentally, or nature of work is changed such conditions shall be acceptable for the contractor. The rates of
items not included in the Schedule or Quantities shall be settled by the Employer in accordance with the following rules:

(a) For the rates for the additional, altered or substituted work for items mentioned in the tender, the tender at quoted rates will be
applicable.

(b) For the rates for the additional, altered or substituted work for items not mentioned in the tender, the Contractor shall,
within 7days of the date of receipt of the order to carry out the work, inform the Employer of the rates which it is his intention
to charge for such class of work, supported by required documents, vouchers etc. and analysis of rates claimed and the Employer
shall determine the rates on the basis of the prevalent market rates and certify for the payment accordingly. The analysis shall be
prepared on the basis of actual cost of materials and labour plus 10 (ten) per-cent to cover overhead supervision and profit etc.
However, the Employer, by notice in writing, will be at liberty to cancel their order to carry out such work and arrange to carry
out as they may consider advisable. But under no circumstances, the Contractor shall suspend the work on the plea of non-
settlement of the rates of item falling under this clause.

() Where extra work cannot be properly measured or valued, the Contractor shall be allowed day work price as the net
rates stated in the Tender or the schedule of quantities, if not so stated, then in accordance with local day work rates and wages
for the district provided that in either case vouchers specifying the daily time(and if required by the Employer the workman’s
names) and materials used be delivered for verification to the Employer at or before the end of the work following that in which
the work has been executed.

(d) As regards determination of the rates, the decision of the Employer shall be accepted as final. No supplementary items
shall be taken up for execution except with prior written approval of the employer. The Employer is not bound to recognize the
cost of materials furnished in vouchers and in case the market value of such materials, found to be lower than the depicted in the
vouchers the Employer at their discretion will fix the price of such materials based upon market value. The contractor may be
asked to produce original bills and /or Cash Memos in respect of purchases of such materials from market. Bills and Cash Memos
in this regard shall not be entertained unless purchases are affected from registered regular merchants engaged in the trade of
such items.

4.  Deviations:
No deviation from the contract will on any account be allowed unless an order in writing is obtained from the Employer.
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5. Site Conditions:

The contractor shall inspect the work site where the work under this contract are to be carried out, and note carefully the area
restrictions and obtain for themselves at their own responsibility all the information which may be necessary for the purpose of
the successful execution of the contracted work. They must also make themselves conversion with all the local conditions, means
of access to the site of work, transport facilities and character of the work, the supply of materials, conditions affecting labour
and other matter that may affect their tender. Employer does not undertake any responsibility, to obtain any concessions,
permission from the owner of the adjoining plot or from other party in respect of any allowance, access, encroachments etc.
whether for the facility of the works or otherwise. No claim therefore will be entertained should be Contractors have failed to
comply with this condition. All equipment required to be maintained are to be kept free from damages due to operation connection
with the work. The site shall be made available to the Contractors in the present condition. Site organization within this site
boundary shall be the responsibility of the Contractors.

6.  Persons Tendering shall visit SITE Etc.

Persons tendering shall visit the site and make themselves thoroughly acquainted with the Nature and requirements of the case,
facilities of transport, conditions affecting labour and materials and removal of rubbish, cost of carriage freight and other charges
and shall allow for in their tenders for any special difficulty in carrying out the work.

7. Contractor to provide everything necessary:

The Contractor shall provide everything necessary (all inclusive and fixed rates for the proper execution of the work according
to the intent and meaning of the drawings/maps, schedule of probable items with approximate quantities, specifications taken
together whether the same may or may not be particularly shown or described there in provided that the same can reasonably be
inferred therefore and if the Contractor finds any discrepancy therein, he will immediately refer the case in writing to the
Employer whose decision shall be final and binding on the parties. Figures dimensions shall be followed in; preference to scale.
The Employer shall on no account be responsible for the expense incurred by the Contractor for hired ground or water obtained
from elsewhere. The quantities given in the schedule of quantities are only indicative being based on preliminary design and are
liable to modification in the final design. The schedule of items and quantities include so far as can at present be determined,

every materials which the Contractor is likely to be called upon to perform or supply. The rate quoted against individual item
will be inclusive of everything necessary to complete the said items of the work within the contemplation of the contract and
beyond the unit prices no extra payment will be allowed for individual or contingent work, labour and /or materials inclusive of
all taxes and duties whatsoever except for specific items, if any, stipulated in the tender documents. The Contractor shall supply,
fix and maintain at his own cost during the execution of any work necessary for alignment watching required not only for the
proper execution and protection of the said work, but also for the protection of adjacent trees or plants and the safety of any
adjacent roads, houses etc. The Contractor, shall at all times give access to staffs employed by the Employer or any man deployed
on the plantation site/adjacent forest areas and to allow such deployed staffs with proper identity for watch & patrolling duty or
any other entrusted job.

8.  Protective Measures:

The Contractor from the time of being placed in possession of the site must include for watching and protecting the work, the
site and surrounding property during their working hour. The Contractor shall indemnify the Employer against any possible
damage to the adjoining forest areas, trees, roads, or wild animals during execution of the work.

9. Access:

The Employers/His Authorised Representatives shall at all times have free access to the work site/and or other places where
materials are being prepared for the contract and also to any place the materials are lying or from who they are being obtained
and the Contractor shall give every facility to the all of them and their representatives necessary for inspection and examination
and test of the materials and workmanship. Except the representatives of Public Authorities no person shall be allowed on the
work at any time without the written permission of the Employer. If any work is to be done at a place other than the site of the
work, the Contractor shall obtain the written permission of the Employer for doing so.

10. Quality of Materials & Workmanship:

All the works specified and provided for in the specification or which may be required to be done in order to perform and complete
and part thereof shall be executed in the best and most workmanlike manner with materials to the best and approved quality of
the respective kinds in accordance with the particulars contained in and implied by the specification and as represented by the
drawings/maps or according to such other additional particulars and instructions as may from time to time be given by the
Employer during the execution of the work and to their entire satisfaction.

11. Removal of Improper Work:
The Employer shall during the progress of the work have power to order in writing from time to time for the removal of Improper
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work within such reasonable time as may be specified in the order of any materials or system of planting which in the opinion of
the Employer are not in accordance with the specifications or their instructions, and the Contractor shall forthwith carry out such
an order. The Employer shall have the power to employ and pay other persons to carry out the same and all expenses consequent
thereon or incidental there to as certified by the Employer shall be borne by the Contractor or may be deducted by the Employer
from any money due or that may become due to the Contractor. No certificates which may be given by the Employer in these
respects shall relieve the Contractor from his liability in respect of unsound work of unskilled workers.

12. Contractor’s Employees:

The Contractor shall keep for the full time qualified engineers and skilled supervisors defined in the ITBA and approved by the
Employer, assisted with adequate staff constantly on the work, who will be responsible for the carrying out of the work to the
true meaning of the specifications and schedule and quantities and instructions and directions given to him by the Employer. Any
directions or instructions given to him in writing shall be held to have been to the Contractor officially.

The Employer/Authorized representative will have at all times access to the work site for inspection and examination of the work
and materials proposed to be used. Authorised representatives of the Contractor shall have power of Attorney for receiving
materials, cheque, signing measurement book etc. Any Supervisor, foreman, labour or other persons employed on the work by
the contractor who fails or refuses to perform the work in the manner specified herein shall be discharged immediately and such
person shall not again be employed on the work. When required in writing by the Employer the Contractor shall discharge any
person(s) who is in their opinion incompetent, disorderly or otherwise unsatisfactory. Such Discharge shall not be the basis of
any claim for compensation or damages against the Employer or any of its officers or employees.

The Contractor shall employ local labourers of adjoining forest areas and members of adjoining FPC (Forest Protection
Committee) and EDC if they want to carry out planting works in that particular planting site. No labour shall be employed on the
work who is below the age of eighteen years and who is not an Indian National. If female labour is engaged the Contractor shall

make necessary provision for safeguarding small children and keeping them clear of the site of operations. The Contractor shall
at his own expenses provide or arrange for provision of foot-wear for any labour doing the any specific work. Any labourer
supplied by the Contractor to be engaged on the work on daily work basis either wholly or partly under the direct order or control
of the Employer or their representative shall be deemed to be a person employed by the Contractor. The Contractor shall comply
with the provisions of all labour legislation including the requirements of payment of wages Act.

1936, minimum wages Act, 1948 and Workman’s Compensation Act the rules framed there under and modifications thereof in
respect of men employed by him in carrying out the contract. It shall be the responsibility of the Contractor to see that any
subcontract under him, similarly complies with the above requirements. (The Employer shall not however recognize any
subcontract or sub-contractor).

The Contractors shall keep the Employer saved, harmless and indemnified against claims if any of the workmen and all costs and
expenses as may be incurred by the Employer in connection with any claim that may be made by any workman. The Contractor
shall arrange to provide first aid treatment to the labourers engaged on the works. He shall within 24 hours of the occurrence of
any accident at or about the site or in connection with execution of the works, report such accident to the Employer and also to
the competent authority where such report is required by law.

13. Working Hours:
Each shift shall be at least of eight hours duration and that the work must be completed within the time specified in the tender
document. Work shall also be done on Sundays and Holidays with prior permission of the respective authority.

14. Temporary Water Supply:
The Contractor shall make suitable arrangement for supply of water for the work. The Contractor shall have to make their own
arrangement for carrying water at the work site.

15. Clearing Away:
All rubbish and superfluous materials either from Contractor’s own work or from works of other agencies shall be removed from
the plantation site on completion to the satisfaction of the Employer.

16. Contractor Not To Sublet:
The Contractor shall not without the written consent and approval of the Employer assign the agreement or sublet any portion of
the work.

17. Agreement:

The successful Tenderer shall have to enter into an agreement with the Employer. Stamp duty and all other costs connected with
execution of such agreement shall be borne by the successful Tenderers.
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18. Materials:

The selected Contractor must arrange to procure all materials required for the proper completion of the work. The Employer will
not on any account be responsible for procuring the same. The non-availability of the above materials shall not in any way be
considered to be an excuse for the extension of time.

19. Method of Measurement:

Unless otherwise mentioned in the schedule of quantities the measurement will be net quantities of the work produced in
accordance with the up-to-date rules laid down by the Indian Standard Institution. In the event of any disputes with regard to the
measurement of work executed the decision of the Employer shall be final and binding.

20. PAYMENT:
Payment terms will be decided at the time of signing agreement.

While making any payment to the Contractor, initially only 80% of approved bill amount will be paid. The contractor shall have to
make full payment of applied GST on approved bill amount and the contractor shall have to submit the GSTR-1 and GSTR-3B
against paid GST. Once WBFDCL is able to take input tax credit in GSTR-2B then immediately the contractor will get balance 20%
of approved bill amount. If the contractor fails to deposit the GST amount of approved bill / doesn’t submit GSTR-1 and GSTR-3B,
withheld 20% of approved bill amount will be forfeited.

21. Final Payment:

Within 10 (Ten) days of completion of work, the contractor shall give notice of such completion to The Divisional Manager,
Darjeeling Forest Corporation Division, West Bengal Forest Development Corporation Limited and within 14 (Fourteen) days
of receipt of such notice, The Divisional Manager, Darjeeling Forest Corporation Division, West Bengal Forest Development
Corporation Limited shall inspect the work, and if there is no defect in the work, he/she shall furnish to the contractor a final
certificate of completion. Otherwise, a provisional certificate of physical completion indicating defects (a) to be rectified by the
Contractor and/or (b) for which payment will be made at reduced rates, shall be issued. Such reduced rate is to be imposed with
the approval of The Divisional Manager, Darjeeling Forest Corporation Division, West Bengal Forest Development
Corporation Limited. Final Payment will be subject to availability of fund, administrative approval and financial sanction from
the competent authority.

22. Substitution:

Should the Contractor desire to substitute any materials and workmanship, he must obtain the approval of the Employer, in
writing for any such substitution well in advance. Materials designated in this specification indefinitely by such terms and ‘Equal’
or other Approved etc. shall be considered as coming under the provisions of this clause as substitutions and no such materials
shall be used until specific approved by the Employer has been obtained in writing.

23. Commencement and Completion of Work:

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be
reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout the stipulated
period of the contract be proceeded with all due diligence. Time being deemed to be the essence of the contract on the part of the
contractor, the contractor shall be bound in all cases, to achieve the ‘Milestones’ as defined and specified in the NIT into various
‘Identifiable and quantifiable work related stages’ pertaining to the work. In the event of the contractor failing to comply with
any of the conditions related to achieving the ‘Milestones’ within the specified time period prescribed for such ‘Milestone’ plus
one month, he/she shall be liable to pay compensation.

If the contractor fails to commence and/or maintain required progress viz. Milestones defined in the Notice Inviting Tender over
the total time allotted for its full completion and in terms of NIT or fails to complete the work and clear the site on or before the
end of contract period or extended date of completion, he/she shall, without prejudice to any other right or remedy available
under the law on account of such breach, pay as agreed compensation to the implementing Department. This will also apply to
items or group of items for which a separate period of completion has been specified.

Compensation for delay of work: @ 2% (Two percent) of the tendered value of work arrived for each month of delay to be
computed on per day basis subject to the ceiling limit of security deposit already withheld or due to be withheld during imposition
of the said clause and minimum payable compensation equivalent to the Earnest Money deposited (EMD).

Provided always, that the total amount of compensation for delay, to be paid under this clause shall not exceed 10% of the
tendered value of work or the tendered value of the item or group of items of the work, for which a separate period of completion
is originally given. The amount of compensation may be adjusted or set-off against any sum payable to the contractor under this
contract, if the contractor catches up with the progress of work subsequently, part or full of the desired progress as per the contract
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in accordance with the decision of the Tender Accepting Authority, under powers delegated by Government to be communicated
by the Employer, the withheld amount shall be released. However, no interest, whatsoever, shall be payable on such withheld
amount.

24. Escalation of Prices:
The rates quoted by the Contractor shall be firm throughout the tenure of the contract (including extension of time, if any granted)
and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax, Octroi etc.

25. Damage to Persons and Property/Insurance in respect of:

The Contractor shall be responsible for all injury to persons/labourers, animals or things, and for all damage to the plantation/or
adjacent forest property which may arise from the operations or neglect of himself or of any sub-contractor or of any of his sub-
contractor’s employees, whether such injury or damage arises from carelessness, accident or any other cause whatever in any
way connected with the carrying out of his contract. This causes shall be held to include, internals, any damage to plantation,
whether immediately adjacent or otherwise and any damage to roads, footpaths, bridges or ways forming the subject of this
contract by frost, rain, wind or other inclemency of the weather.

The contractor shall indemnify the employer and held them harmless in respect of all and any expenses arising from any such
injury or damage to persons or property as aforesaid and also in respect of any claim made in respect of injury or damage under
any acts of Government or otherwise and also in respect of any award or compensation or the Contractor shall restore and repair
all damage of every sort mentioned in this clause so as to deliver up to the whole of contract works complete and perfect in every
respect so as to make good or otherwise satisfy all claims for damage to the property of the third parties. The contractor shall
indemnify the Employer against all claims which may made against the Employer by any member of the public or other third
party in respect of anything which may arise in respect of the works or in consequence thereof and shall at his own expense
arrange to effect and maintain, until the completion of the contractor with any approved Insurance Company, a policy of insurance
in the joint policy or policies with the Employer from time to time during the currency of this contract, and shall duly and
punctually pay the premium payable thereof and if so required produce receipts for such payments, for the inspection of the
Employer. The Contractor shall also indemnify the Employer against all claims which may be made upon the Employer, whether
under the workman’s Compensation Act or any other Stature in force during the currency of this contract or common law in
respect of any injury to any of the contractor’s or /and sub-contractor workmen or labour and shall at his own expense effect and
maintain until the completion of the contract, with the approved Insurance Company a policy of Insurance in the joint names of
the Employer and the Contractor against sub-risks and deposit such policy or policies with the Employer from time to time during
the currency of this contract. The Contractor shall be responsible for anything which may be excluded from the Insurance Policies
above referred to and also for all other damage to any property arising out of an incidental to the negligent or defective carrying
out of this contract. The Contractor shall also indemnify the Employer in respect of any costs, charges or expenses arising out of
any claims or proceeding and also in respect of any award of compensation of damages arising therefore the Employer shall be
at liberty and have the power to deduct the amount of any damages, compensation costs, charges and expenses arising or to
become due or to become due to the Contractor. The Contractor shall on signing the contract, issue the works and keep them
insured (the works and keep them insured) until the Completion of the contract against loss or damage by the fire and /or
earthquake with any approved Insurance Company in the joint name of the Employer and the Contractor for the full amount of
the contract and for any further sum if called upon to be so by the Employer the premium of such further sum being allowed to
the Contractor as an authorized extra. Such policy shall cover the property of the Contractor or of any sub-contractor or
Employees. The Contractor shall deposit the policy and receipts for the premium with the Employer within 21 days from the date
of signing the contract unless otherwise instructed by the Employer. In default of the Contractor insuring as provide above, the
Employer on his behalf may so insure and may deduct the premium paid from any money due or which may become due to the
Contractor. The Contractor shall as soon as the claim under the policy is settled or the work reinstated by the Insurance Company
should they elect to do so, proceed with all due diligence with the completion of the work in the same manner as through the fire
had not occurred and in all respect under the same conditions of contract. The contract shall in case of rebuilding or reinstatement
after fire shall be entitled to such extension of time for completion as the Employer may deem fit.

26. Termination of Contract by Employer:

If the contractor (being an individual or a firm) commit any act of insolvency or shall be adjusted as an insolvent or shall make
an assignment or composition of the greater part in number or amount of his creditors or shall enter into a deed of assignment
with his creditors, or (being incorporated company), shall have an order made against him or pass an affective resolution for
winding up either compulsorily or subject to the supervision of the court or voluntarily, or if the official assignee of the contractor
shall repudiate the contract, or if the official assignee or the liquidator in any such winding up shall be unable within 7 (Seven)
days after notice to him requiring him to do so, to show to the responsible satisfaction of the employer that he is able to carry out
and fulfil the contract and if required by the employer to give security or if the contractor (whether in individual form or
incorporated company) shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the
contractor or if the contractors shall assign or sublet the contract without the consent in writing of the employer first obtained if
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the contractor shall change or encumber this contract or any payment due to which may become due to the contractor their under
or if the employer shall certify in writing of that in his opinion the contractor :

a) has abandoned the contract, or

b) has failed to commence the work, or has without any lawful excuse under these conditions suspended the
progress of the work for 14 days after receiving from the Employer written notice to proceed, or

C) has failed to proceed with the work such due diligence and failed to make such due progress as would enable
the work to be completed within the time agreed upon, after receiving from Employer to employ more men,
or,

d) has failed to remove materials from site or to pull down and retained work within 7 days after receiving from

the Employer as written notice that the said materials or work were condemned or rejected by the Employer
under those conditions, or,

e) has neglected or failed persistently to observe and perform all or any of the acts, matter or things by this contract
to be observed and performed by the Contractor for 7 days after written notice shall have been given to the
contract requiring the Contractor to observe or perform the same, or

f) has to the detriment of good workmanship or define of the Employers instruction to the contrary sub-let any
part of the contract.

Then and in any of the said causes the employer not withstanding any previous order after giving 7 (Seven) days’ notice in writing
to the contractors, determine the contract, but without thereby affecting the powers of the employer of the obligations and
liabilities of the contractor, the whole of which shall continue to be in force as fully as if the contractor has not been so determine
and as if the works subsequently executed has been executed by or on behalf of the contractor and further the employer, his
agents or representative may enter upon and take possession of the works and all plants, tools, shades, machinery and other power
tools, utensils and materials, lying upon the premises or the adjoining land or roads and use the same as his own property or may
employee the by means of his own representative and workman in carrying on and completing the work or by employing any
other contractors or other persons or person to complete the work, and the contractor shall not in any way interrupt, or do any
matter or thing to prevent or hinder such other contractor or other person or persons employed for completing and finishing or
using the materials and plant for the work when the works shall be completed or as soon thereafter as convenient, the employer
shall give a notice in writing to the contractor to remove his surplus materials and plant and should the contractor failed to do so
within a period of 14 (Fourteen) days after receipt thereof by him the employer may sell the same by public auction and shall
give credit to the contractor or for the amount so realized.

The employer shall thereafter ascertain and certify in writing under his hand that (if anything) shall be due or payable to or by
the employer, for the value of the said plant and materials so taken possession of by the employer and the expense or loss which
the employer shall have been put to in getting the work to be so completed and amount if any owing to the contractor and the
amount which shall be certified shall there upon be paid by the employer as the case may be and the certificate shall there upon
be paid by the employer, as the case may be and the certificate of the employer shall be final and conclusive between the parties.

27. Settlement of Dispute, Arbitration:

Except where otherwise provided in the Contract, all questions and disputes relating to the meaning of the specifications, designs,
drawings and instruction herein before mentioned and as to the quality of workmanship or materials used on the work, or as to
any other question, claim, rights, matter, or things whatsoever, in any way arising out of or relating to the contract, design,
drawings, specifications estimates, instructions, orders or these conditions or otherwise concerning the works or the execution or
failure or execute the same, whether arising during the progress of the work or after the completion or abandonment thereof shall
be referred to the sole arbitration of Managing Director, WBFDC Ltd.

Divisional Manager,
Darjeeling Forest Corporation Division
West Bengal Forest Development Corporation Limited

Signature Not Verified

Digitally signed by ANGSHUMANA
MUKHOPADHYAY /
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